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STANDARD FORM (SF) 30 BLOCK 14 CONTINUATION PAGE

1. For ease of identification, changed areas are in bold and italics. This does not
apply to new attachments or exhibits. Modifications hereby made to the following
sections of the solicitation:

a. . Section C, Description/Specifications/Work Statement. For ease of posting,
Section C is hereby replaced in its entirety. Changes in Section C are as follows:

(1) C.5.1.4 Contractor Facilities was revised to refer to Attachment J.24, which
has been ADDED. further clarify the points of contact for coordination.

(2) C.11.1, General was revised to replace “5-Year Capital Improvement Plan”
with “Installation Master Plan” and reference to DID PO15, System Studies.

(3) C.11.2.1 Initial Capital Upgrades was revised to DELETE the words “as
part of the offer” at the end of the paragraph.

(4) C.14.1 Safety and Health Plan was revised to reflect a new website for EM
345-1-1.

(5) C.17.3, USMA and State Historical Preservation Office Coordination was
revised to correct the previous reference to J.22 to J.23.

(6) C.19 System Studies and Assessments has been ADDED.

b. Section I, Contract Clauses is hereby replaced in its entirety. Offerors are
advised to thoroughly review this section of the solicitation. Changes to Section I
include but are not limited to the following.

(1) FAR 52.223-13, Certification of Toxic Chemical Release Reporting is
hereby ADDED.

(2) FAR 52.249-2, Termination for Convenience of the Government is hereby
ADDED.

c. Section J, List of Documents, Exhibits and Other Attachments has been revised
to DELETE the previous Attachment J.24 Electric Distribution System Facility Table
and replace it with the new Attachment J.24, Government Provided Facilities.
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d. Section L, Instructions, Conditions, and Notices to Offerors, has been revised with
minor changes, however, for ease of posting, is hereby replaced in its entirety. Changes
included in Section L, include the following:

(1) L.4.4, Operational Transition Plan has been revised to ADD reference to
Attachment J.24, Government Provided Facilities.

(2) L.4.5 Subfactor 5: Environmental, Historical, Cultural Plan has been very
slightly revised as shown.

e. EXHIBITS have been revised as follows:

(1) Exhibit 1 - Contract Data Requirements List s (CDRLSs) have been revised
throughout. Offerors are advised to review these changes carefully.

(2) Exhibit 2 - Data Item Descriptions (DIDs) P013 , P015, and P021 have
both been extensively revised, and hereby replaced in their entirety. Offerors are
advised to review these changes carefully.

f. ATTACHMENTS were revised or added as follows:

(1) J.2 System Description has been very significantly revised to correct the last
paragraph, last sentence from “ETR” Shielded to “EPR” Shielded.

(2) J.24 Electric Distribution System Facility Table has been DELETED and
the new J.24 Government Provided Facilities has been ADDED. Offerors are
advised to review this new Attachment carefully.

2. To facilitate the posting of these changes the following pages are hereby deleted
and the revised pages substitutes are therefore:

SECTION DELETE SUBSTITUTE/ADD

C Pages C-1 through C-29 Pages C-1 through C-29
Amend 0006 Amend 0007

I Page I-1 through I-16 Pages I-1 through I-16
Amend 0006 Amend 0007

J Page J-1 Pages J-1
Amend 0006 Amend 0007

L Pages L-1 through L-25 Pages L-1 through L-25
Amend 0006 Amend 0007
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EXHIBIT DELETE SUBSTITUTE/ADD

Contract Data Pgs 1 thru 12 (Amend 0006) Pgs 1 thru 12 (Amend 0007)
Requirements Listing (CDRLs)

Data Item Descriptions (DIDs)

P013 Pgs 1-2 (Amend 0006) P013 Pgs 1-4 (Amend 0007)
PO15 gs 1-2 (Amend 0006) PO15 Pgs 1-2 (Amend 0007)
P021 Pgs 1-2 (Amend 0006) P021 Pgs 1-2 (Amend 0007)

ATTACHMENT DELETE SUBSTITUTE/ADD

J.2 System Description Pgs 1 thru 9 Pgs 1 thru 9

J.24 Electric Distribution System Page 1 of 1

Facility Table

3. Offerors must acknowledge receipt of this amendment with their proposal revision at
the required closing date and time. The date and time specified for receipt of final
proposal revisions remains Monday, 26 January 2004, 2:00 p.m. Central Standard Time
(CST).

4. All other terms and conditions remain unchanged.
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SECTION C

Description/Specifications/Work Statement

C.1 Precedence

FAR clause 52.215-8, Order of Precedence - Uniform Contract Format. Any inconsistency in
this solicitation or contract shall be resolved by giving precedence in the following order: (a) The
Schedule (excluding the specifications). (b) Representations and other instructions. (¢) Contract
clauses. (d) Other documents, exhibits, and attachments. (¢) The specifications.

C.2 Scope and Purpose

C.2.1 General

The Government is conveying the utility systems identified in this request for proposals.
Concurrent with the conveyance of the utility systems the Government will acquire electric utility
service to replace the service currently provided by the Government. The Government is
requesting proposals for the purchase of the Electric utility system located on USMA and the
provision of the identified utility services. The conveyance of the utility system and the
acquisition of utility services are both subject to the terms and conditions of this request for
proposals. The Contractor shall furnish all necessary labor, management, supervision, permits,
equipment, supplies, materials, transportation, and any other incidental services required for the
complete ownership, operation, maintenance, repair, upgrade, and improvement of these utility
systems. The Contractor will provide these services in accordance with all terms, conditions, and
special contract requirements, specifications, attachments, and drawings contained in this
solicitation or incorporated by reference. This contract does not include the purchase of
commodities.

C.2.2 Statutory Directive

The conveyance of the utility system is authorized by and conducted under 10 USC § 2688. The
conveyance of the utility system is not an acquisition and therefore is not subject to the FAR and
its supplements. The acquisition of utility services is an acquisition and will be governed by the
FAR and its supplements.

C.2.3 Program Goal

The goal of this conveyance is to transfer all right, title, and interest of the United States in and to
the electric utility system on USMA. The conveyance will be documented by the Easement, see
example (Attachment J.10). The utility system being sold includes all equipment, fixtures,
structures, and other improvements utilized in connection with the utility system, which will be
more specifically described in the Easement. The divestiture will not include the real property
upon, under, or around the utility system. The utility system being sold is as identified in the
Easement, final inventory, and Points of Demarcation (Attachment J.3) and does not include any
other property.

C-1
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C.2.4 Notices and Reservations

C.2.4.1 The Government will only acquire utility services if it conveys the related utility system.
The Government can only convey the utility system if it determines that (1) the long-term
economic benefit of the conveyance to the United States exceeds the long-term economic cost of
the conveyance to the United States, and (2) the conveyance will reduce the long-term costs of
the United States for utility services provided by the utility system concerned. Award, if at all,
will only be made by the duly authorized execution of the Easement and the utility service
contract.

C.2.5 Utility Service Providers

The Contractor shall assume ownership of Government utility system identified herein and
provide related utility service. This includes, but is not limited to, the obligation to ensure
adequate and dependable utility service to all facilities and equipment served.

Services provided shall comply with all applicable federal, state, and local laws and regulations,
as they may be amended from time to time, including those requirements relating to health, safety
and the environment. The Contractor shall modify its service practice as necessary to accomplish
such compliance.

If a change in the service requirement necessitated by such compliance constitutes reasonable
cause for an adjustment to the service charge, the charge will be adjusted in accordance with FAR
52.243-1 Alt 1, Changes - Fixed Price or FAR 52.241-7 Changes in Rates or Terms and
Conditions of Service for Regulated Services as applicable.

C.2.6 Utility Systems

Attachments are included in Section J and are herein referred to as utility-specific attachments.
Each attachment provides details specific to the utility system and requirement.

C.3 Requirement

C.3.1 Utility Service Requirement

The Contractor shall provide reliable and dependable utility service to each Government or tenant
connection within the service area (see C.4, Service Area) 24 hours each and every day. The
Contractor shall be responsible for providing capital investments and all other resources required
to own, maintain, and operate its utility system in a safe and reliable condition and to meet all the
requirements listed herein.

This contract does not include the purchase of commodities.

The Contractor shall obtain and maintain current any and all licenses, permits, or certifications
necessary to own, maintain, and operate the utility system. Access to the utility system will be as
specified in paragraph C.6, Access to the Utility System.

C.3.2 Performance Standards

Unless otherwise provided for in this contract, the Contractor shall perform its required service in
accordance with industry-standard construction, operations, maintenance, management,
environmental, safety and other relevant standards, that apply to similarly situated utility service
customers whose service characteristics are comparable to the service characteristics of USMA.
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The Contractor is required to accomplish necessary environmental reporting documentation
pursuant to local, state and federal regulatory standards to support performance under this
contract.

The Contractor shall comply with all applicable Federal, state and local laws/regulations and
installation specific requirements in performing its duties under the contract. The Contractor
shall identify and incorporate standards and specifications not established by this statement of
work in the Operations and Maintenance Plan, Section C.12, Operations and Maintenance. The
Contractor shall modify its service practices as appropriate when applicable Federal, state, or
local laws/regulations are changed or new ones are enacted.

C.3.3 Metering

The Contractor shall be responsible for maintaining, and calibrating all existing meters on the
utility system (Attachment J.9). The Government will be responsible for meter reading. Those
additional meters shall be installed within the transition period defined in paragraph C.13,
Operational Transition Plan.

All costs for providing, installing, reporting, and maintaining the meters shall be the
responsibility of the Contractor. Calibration of meters shall be in accordance with the
manufacturer’s recommendations and any applicable regulations that govern meter calibration.

C.3.3.1 Future Meters

The Contractor shall provide, install, maintain, and calibrate meters requested by the Government
for any purpose throughout the contract period. Installation of and responsibility for future
meters (not on the system at the time of conveyance or identified for installation as part of the
service contract) may constitute reasonable cause for a service charge adjustment. Any service
charge adjustment as a result of these actions will be in accordance with FAR 52.243-1 Alt I,
Changes - Fixed Price or FAR 52.214-7 Changes in Rates or Terms and Conditions of Service
for Regulated Services as applicable.

C.3.4 Energy Efficiency and Conservation

The Contractor shall strive to provide energy efficient systems. The Government has an
established program for conducting and implementing energy-saving and conservation projects to
reduce utility usage and costs. Some of these have resulted in the Government entering into long-
term financing arrangements with non-Government entities. The Contractor agrees to use its best
efforts to ensure that the Contractor’s actions will not negatively impact these projects.
Additionally, the Government reserves the right to enter into any future energy-savings projects
with the goal of reducing Government costs. The Contractor will facilitate the implementation of
any such future energy-savings projects.

The Contractor is encouraged to propose projects to the Government that will increase the overall
efficiency of the utility system. Efficiency projects shall be proposed to the Government in
accordance with paragraph C.11, Upgrades and Renewals and Replacements. The Government
may consider cost-savings sharing and incentives either through service charge adjustments or
lump-sum payments. Service charge adjustments resulting from future efficiency projects will be
handled in accordance with paragraph G.3, Service Charge Adjustment.
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C.3.5 Energy Commodity Supply

Electric commodity supply is not included in this contract. The Government retains the right to
procure or supply electricity that will be transported on the system covered by this contract from
any lawful source. The successful Contractor may or may not be the supplier of the commodity
procured by the Government. The Government or Government Commodity Contractor will
retain ownership of all commodities transported and distributed through the Contractor-owned
systems.

C.4 Service Areas

The service areas are defined as all areas within the Government installation boundaries and any
other facilities and property boundaries under the control of the Installation as defined in the
utility-maps (Attachment J.6). Within the service area and upon the Government’s request, the
Contractor shall provide utility service to all existing and new customers and service connections.
At any time, the Contracting Officer may designate any location within the service area where
utility service under this contract shall commence or be discontinued, subject to the requirements
of the Easement. Any service charge adjustment as a result of these actions will be in accordance
with FAR 52.243-1 Alt I, Changes - Fixed Price or FAR 52.241-7 Changes in Rates or Terms
and Conditions of Service for Regulated Services whichever may be applicable.

C.4.1 Temporary Connections

The Contractor shall extend temporary service to the Government or other Contractors
performing construction projects or other work on USMA when requested by the Contracting
Officer.

The Contracting Officer will identify the party responsible for reimbursing the Contractor for
temporary connections or utility usage. The Contracting Officer shall be provided the following
information regarding any temporary service connections:

e Name of the Contractor/customer
e Expected duration of the connection

e Description of the connection, including route and type of material

C.4.2 Use of Distribution Systems to Serve Areas Outside USMA Service Area

The Contractor may use the utility infrastructure on USMA to serve or benefit areas or customers
outside the service area only with concurrence of the Government. In no way shall service to off-
installation customers degrade or hinder reliable service, or create unhealthy, unsafe or
unacceptable outages to the Government’s facilities. In the event that customers other than the
Government are served, the Contractor shall prorate and allocate services charges, operation,
maintenance, repair, replacement, and capital improvement expenses accordingly.

C.4.3 Joint Use

C.4.3.1 Government Use:

The Contractor shall enter into a formal joint-use agreement with the Government during the
transition period. This agreement shall define the terms, conditions, and standards for
Government joint-use attachments to the electrical system. The Government may have property
and equipment installed on or attached to poles, conduits, and ductbanks of the utility systems to
be transferred. Communications ducts are concurrent with power ducts in ductbanks. The
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Government reserves the right to continue to use the property to be transferred for this purpose, to
enter on the transferred property to maintain, repair, operate, upgrade and replace its property and
equipment, and to install new property and equipment, all at no cost to itself.

C.4.3.2 Commercial Use:

The Contractor shall enter into joint use agreements with the installation's telephone company,
cable television company, and other service providers in accordance with applicable law and
regulation. The Contractor shall permit joint use by other commercial service providers at no cost
until the Government 's current agreements with such providers expire.

C.5 Utility System Ownership, Employees, and Security

C.5.1 Utility System Ownership
C.5.1.1 Transfer of Title

A general description of the utility system assets to be transferred is included in Section J
(Attachment J.2). Prior to the transfer of title, such facilities shall continue to be owned by the
Government. Transfer of title shall be accomplished by Easement. The Easement shall provide
the complete list of all assets to be sold.

An example of the Easement is provided in Attachment J.10. The parties shall prepare and
execute such additional documents as may be necessary to implement the ownership transfer.

C.5.1.2 Tools, Vehicles, and Equipment

Unless listed in the final Easement, Government-owned tools, vehicles, and equipment used for
system operations and maintenance that are not permanently and physically attached to the utility
system will remain the property of the Government.

C.5.1.3 Placement of Utility System

The Contractor shall comply with requests from USMA regarding the placement of new or
renewal utility systems either overhead or underground. Requests for placement, which differ
from normal utility practice, may be compensable under FAR 52.243-1 Alt I, Changes - Fixed
Price.

C.5.1.4 Contractor Facilities

The Government will provide facilities to the Contractor as set forth in Attachment J.24,
Government Provided Facilities. The Contractor may be permitted to locate offices,
maintenance shops, and materials storage/staging areas on post. Temporary facilities may be
available on post for construction projects. Construction, use, duration of use, removal, and clean
up associated with these temporary facilities will be negotiated with the Government on an
project-specific basis. The Contractor, at its expense, shall acquire, furnish, install, and operate
and maintain all necessary facilities if required to provide the utility service hereunder. The
Contractor will be responsible for acquiring all utilities, janitorial services, building maintenance,
and ground maintenance for these facilities.

a. Field Office, Shop or Storage for Projects.

(1). If a trailer is required to support any project under this contract, the Contractor shall set up
his trailer for use as an office, shop or storage area for supplies at the staging area located within
5 miles of a project site. The Contracting Office will designate the staging area.
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(2). The Contractor shall construct a temporary 6-foot high chain link fence around trailers and
materials. The fence shall include nylon fabric privacy screening on the inside, colored green,
or black so that visibility through the fence is obstructed. Fence post may be driven, in lieu of
concrete bases, where soil conditions permit. Trailers, materials or equipment shall not be
placed or stored outside the fenced area unless such trailers, materials or equipment are assigned
a separate and distant storage area by the Contracting Officer away from the vicinity of the
Staging Area but within the military boundaries. Trailer, equipment, or materials shall not be
open to public view with the exception of those items that are in support of ongoing work on
any given day. Materials shall not be stockpiled outside the fence in preparation for the next
day’s work. At the end of each work day mobile equipment, such as tractors, wheeled lifting
equipment, cranes, trucks, backhoes, and like equipment, shall be parked within the fenced area.

b. Toilet Facilities
Portable toilets shall be located as directed by the COR. Upon completion of the project, all
temporary toilet facilities shall be removed and any damage to the areas rectified.

C.5.1.5 Documentation and Record Drawings

a. The Contractor shall implement and maintain a system for identification, preparation,
reproduction, distribution, and maintenance of all documentation and information necessary for
the Contractor’s management, operation, and maintenance of the facility as well as Government
management of the contract. This documentation shall be available at no cost to the Government
upon request. Examples of necessary documentation include but are not limited to maps,
inventory, operations and maintenance plans, service calls records, work order records, expense
records, as-built drawings, quality control inspection documentation, outage reports and surveys,
etc. Documents shall be submitted to the Contracting Officer (accompanied by Form ENG 4025)
on or before the dates specified in the contract and/or task orders. Submittals requiring comment
and/or approval by the Government shall be reviewed and comments returned within 30 calendar
days of submittal. The Contractor shall respond to the comments within 30 calendar days of
receipt by modifying the submittal or by annotating the comments with reason for non-
concurrence. The Government will have 15 calendar days to either approve the re-submittal or
provide additional guidance to the Contractor.

b. The Contractor shall maintain record drawings for all existing and new facilities installed by
the Contractor within the service area in accordance with DID P013. Maps shall be updated as
necessary to accurately depict the system to its current extent and configuration to include all
above and below ground component locations, size, material, age, and voltage. The maps shall
show the location of all system components that are required to be included in the inventory.
Upon request, the Government may use and copy such drawings. The Contractor shall provide
available drawings to the Government in the form of CAD-CAM disks using the latest release
software compatible with Government systems at no cost to the Government. The Contractor
will also provide information to allow for updates to USMA Geographical Information System
(GIS), as appropriate. The Contractor shall identify changes to and update the facilities maps to
ensure delineation of all easements. The Contractor shall provide USMA updates within six (6)
months following system transfer and annually thereafter in both hard copy (full size) and
electronic media formats.

C.5.1.6 Disposition of Removed or Salvaged Materials

The removal and disposition of facilities and materials that are not used and useful for the
purpose of providing utility service shall be the responsibility of the Contractor. If the cost
structure is dependent upon in-place value, the salvage value of equipment removed from service
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prior to the end of its useful life shall be deducted from the in-place value of the system. The
Contractor shall notify the Contracting Officer when removing hazardous substances in
accordance with paragraph H.7, Hazardous Substances.

C.5.1.7 Abandonment.

Existing aboveground system equipment shall be removed when replaced or no longer utilized.
The Contractor shall not abandon aboveground equipment in place unless approved by the
Contracting Officer. The Contractor will not be responsible for any portion of the existing system
abandoned in place prior to system conveyance. Abandoned plant (e.g., duct, direct-buried
conductors, etc.) shall be documented in the initial system inventory and noted as remaining
under Government control and/or ownership. Abandoned plant not identified on existing maps
but found during operations shall be documented on the drawings noted as remaining under
Government control and/or ownership. In order to prevent hazardous conditions, the Contractor
shall be responsible for ensuring that no interconnections exist between abandoned and utilized
facilities.

C.5.1.8 Change of Ownership.

If the Contractor sells or otherwise conveys ownership of the system at any time during the
contract period, the conveyance shall be subject to this contract and any subsequent owner shall
become successor-in-interest under this contract. Changes in ownership of the Contractor’s
company, corporation or similar parent organization are subject to contracting officer approval in
accordance with FAR Subpart 42.12, Novation and Change of Name Agreements, unless sale is
under the jurisdiction of an independent regulatory body. If sale is subject to regulatory
jurisdiction the Contractor shall provide written notification to the Contracting Officer within 120
days prior to sale.

C.5.2 Employees

The Contractor shall designate a Project Manager for this contract. The Project Manager shall be
responsible for the complete coordination of all work under this contract. The Government shall
not exercise any supervision or control over the Contractor employees performing services under this
contract. Such employees shall be accountable solely to the Contractor.

The Contractor shall not employ any person for work on this contract if such person is identified
to the Contractor as a potential threat to the health, safety, security, general well being, or
operational mission of USMA or population.

Where reading, understanding and discussing environmental, health and safety warnings are an
integral part of a contract employee’s duties, that employee shall be able to understand, read,
write, speak, and communicate effectively in the English language. All employees that interface
with customers shall be able to speak and understand the English language.

C.5.2.1 Personnel Appearance and Identification

The Contractor’s personnel shall present a neat appearance and be readily recognized as
Contractor employees.

If required by USMA, the Contractor shall coordinate with the COR to ensure each employee
obtain from appropriate personnel, security, and military police staff an identification card that
shall include at a minimum the employee’s name, employees photograph, and Contractor’s name.
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Each Contractor employee shall follow established Installation procedures for displaying their
identification card while within the boundaries of USMA.

C.5.2.2 Employee Certification

The Contractor shall ensure that employees meet all applicable federal, state, and local
certification, licensing, and health and safety requirements to perform all assigned tasks and
functions as defined in this contract.

C.5.2.3 National Agency Check

The Contractor shall provide sufficient information to obtain complete and favorable National
Agency Check (NAC) investigations for its employees for unescorted entrance into restricted
areas on base. Normal access to USMA shall be in accordance with paragraph C.6, Access to the
Utility System. The Contractor shall justify to USMA Security Forces requests for NAC on
Contractor employees requiring unescorted entry into restricted areas. Final approval for
unescorted entry into restricted areas rests with USMA Superintendent.

C.5.2.4 Controlled Access Areas

The Contractor shall apply for personnel security clearances required for performance after the
contract is awarded. Personnel requiring access to secured areas or restricted areas under the
control of USMA shall comply with applicable regulations.

C.5.2.5 Coordination of SubContractors

Subcontractors are subject to the same requirements as the Contractor’s in-house personnel. It
shall be the responsibility of the prime Contractor to be fully informed and in control of the extent
of the limits of work to be performed by his sub-Contractors. The prime Contractor shall
coordinate and be responsible for all coordination of various trades and work.

C.5.3 Contractor Vehicles

All Contractor vehicles shall be readily identifiable. Identification shall include displaying
Contractor name in a clear and unobstructed location on the vehicle.

C.5.3.1 Vehicle Registration and Operation.

The Contractor and Contractor employees shall register vehicles with the USMA Provost
Marshal within 5 working days from date of employment and renew registration annually
thereafter. The registrant shall remove the registration decal from the registered vehicle upon
termination of employment or sale of vehicle. Personnel operating vehicles on Government
property shall possess a valid New York or other state driver's license. The Contractor shall not
fuel and/or maintain personal or Contractor owned vehicles in Government furnished facilities.

C.5.3.2 Vehicle Safety Inspection.

Privately owned and Contractor owned vehicles operating at USMA are required to display a
valid mechanical safety inspection sticker. If the state in which the vehicle is licensed or
registered does not require a mechanical safety inspection, the requirements of the State of New
York in this respect will govern. In addition, all Contractor and subContractor vehicles shall be
operated and maintained in accordance with NYSDOT requirements for the USMA area.
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C.5.3.3 Traffic Codes.

All vehicles operating on the above named military reservation are subject to the Traffic Codes
published by USMA. Copies of the Traffic Codes are available in the Provost Marshal's Office.

C.5.3.4 Work Staging, Vehicle Parking Areas, and Customer Notification

The Contractor will coordinate vehicle parking, work staging areas, and with the Contracting
Officer’s Representative (COR) prior to performing work.

C.5.4 Contractor Radios

Communications equipment (telephones or radios), required for execution of work on the
installation, may be installed after receiving written approval from the Contracting Officer.
Additional communications equipment frequencies, antenna locations, and equipment placement
in or on real property facilities shall be approved prior to installation or operation. Prior to
operating two-way, portable, or landmobile devices on USMA, the Contractor shall obtain
approval of USMA Director of Information Management (DOIM) by requesting an available
clear frequency. The Contractor shall follow all installation procedures for operating radios on
USMA IN ACCORDANCE WITH DFARS 252.235-7003, Frequency Authorization.

C.6 Access to the Utility System

Access to USMA and the utility system shall be in accordance with the Easement. The
Contractor will be restricted in secure areas, live fire training areas, and during times when the
post is secured due to threat or alert. The Government may limit or restrict the right of access
granted in any manner considered to be necessary (e.g., national security, public safety). If the
Contractor desires to locate a construction trailer on post approval must be obtained from the
Contracting Officer through the COR. Any approval granted will be for the duration of the
construction project. Access for major projects shall be coordinated with the COR ten working
days prior to performance of work. USMA is a closed post and access may be limited at times
with controlled gate openings and closures. Gate operating times and procedures are published
by the Provost Marshal’s Office. Unscheduled gate closures by the Military Police may occur at
any time, and personnel entering or exiting USMA may experience a delay due to vehicle
inspection, registrations, wearing of seat belts, etc. When an unforeseen closure of USMA occurs
during normal duty hours, the Contractor shall reschedule the work. The exact date and time will
be coordinated with the COR Emergency work shall continue regardless of closure of USMA.

C.7 Response to Service Interruptions and Contingencies

The Contractor shall employ sound utility practices to ensure continuous, dependable, and
reliable utility service is provided to USMA 24 hours each day and to minimize the scope and
length of any service disruption.

The Contractor shall establish and adhere to standards for responding to service requests and
service interruptions as described herein. The standards shall distinguish between different
categories (routine, emergency) of service requests and service interruptions and, identify
response times for each category. The Contractor shall incorporate the Standards and operational
plans for meeting the standards in a Service Interruption/Contingency Plan. The Service
Interruption/Contingency Plan will be incorporated in the contract at time of award.
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C.7.1 Government Responsibilities.

The Government will receive service and trouble calls through the DHPW service desk during
normal operating hours (0745 — 1630) and through the power plant other times. The Government
call center representative will contact the Contractor Service Office to report service and trouble
calls.

C.7.2 Contractor Responsibilities.

C.7.2.1 The Contractor will provide a 24-hour Service Office telephone number to the
Government. This number shall be manned at all times by a Contractor employee or answering
service (neither answering machines nor pagers are acceptable).

C.7.2.2 The Contractor shall implement a Trouble Ticket reporting system that maintains a
record of calls for repairs, outages, and restoration of service. This record shall include the
service performed, the time of notification; the time expended repairing or restoring service, and
the cause of the outage (if applicable). This information shall be provided to the Contracting
Officer’s Representative (COR) at the end of each month.

C.7.2.3 The Contractor shall provide a list of the points of contacts during non-duty hours. As a
minimum, this list should include the name(s), position/title and phone(s) number(s).

C.7.2.4 Upon notification of an outage or other service call on USMA, the Contractor shall
respond and take action to safeguard life and property within 30 minutes during normal duty
hours (0745-1630, Monday through Friday) and within one hour during non-duty hours. To
respond means the Contractor shall have a representative on-site properly equipped and capable
of assessing the situation, arresting any reasonably expected hazard to life and property, and
determining the necessary action to effect repairs. The Contractor shall correct any safety
condition within the time required by applicable law or regulation. If there is a loss of electric
service, the Contractor shall diligently and continually pursue the repair until service is restored.
If repairs cannot be completed at that time, the Contractor shall ensure danger or risk is
eliminated and shall notify the COR as to the status of the repair work. The above response times
do not apply to conditions where inclement weather (tornadoes, ice/snow storms, major lightning
storms, floods) prevents normal operation. It is recognized that extraordinary conditions will
cause the response times to vary proportionally to the number and expanse of system outages, and
the priority of service restoration.

C.7.2.5 Response to Fires and Other Emergencies. The Contractor shall provide all equipment
and supplies necessary to assist firefighters and other emergency personnel for incidents requiring
de-energizing and securing of electrical lines, equipment, or services. The Contractor shall
respond and take any action necessary to safeguard life and property. The Contractor shall
coordinate his work with emergency management personnel (fire department, police, etc) as
appropriate.

C.7.2.6 Emergency Operations. The Contractor’s Service Interruption/Contingency Plan (see
DID P006) shall contain a section that provides an Emergency Operation plan for USMA. This
plan shall be based on the Contractor’s assessment of events that can cause widespread and
prolonged service interruption to the USMA. The Contractor shall document all aspects of the
Contractor’s response to emergency conditions including but not limited to system failures due to
acts of God, or breakdown. This plan shall be based on the system inventory and the Contractor’s
Operation and Maintenance Plan (see DID P003), and identify all system elements that are key to
providing service to USMA. For the key system components/elements, the plan shall provide a
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listing of all equipment and supplies that will be required to handle the emergency event. The
plan shall include a listing of supplies and equipment that will be stored at or near the facility, or
if the equipment or supplies are not readily available, address how they will be procured. The
plan shall include an Emergency Resource Personnel Chart showing the number of persons
available for use and their disciplines (clerical, engineering, customer service, etc). The plan
shall include the steps that will be taken in the event of an emergency, from initiation to complete
restoration of service. This shall include, but not be limited to, how emergency events will be
reported and to whom, identification of personnel who will be responding first as well as their
responsibilities, proposed response times and all steps that will be taken to protect other property
and/or personnel from being impacted. In the event of a major disaster, identify the service
restoration priorities (which systems will be restored first, second, Third, etc.). The plan shall
identify the corporate point of contact and their role in resolving emergencies, enacting
preparedness training exercises and documenting how emergencies were handled. This shall lead
to development of reports assessing the readiness of their forces as well as identifying areas for
improvement. Describe any obligations to any surrounding utility services and how these
obligations will be satisfied.

An initial plan shall be submitted 30 days prior to commencement of operation and maintenance
services. The plan shall be updated when changes occur but as a minimum every 5 years. The
plan shall list the priority of service restoration for the installation and other customers (if
applicable) in the service area. In the event damages from a storm or disaster is widespread and
affects the Contractor’s other customers (off the installation), USMA personnel at the installation
must be informed of the Installation’s restoration priority. The order of priority for service
restoration at USMA is medical, command and control, heating facilities, feeding facilities with
others following.

C.8 Repair Response Notification Procedures

The Contractor shall provide to the Government clearly defined procedures by which installation
personnel can submit service requests to the Contractor. The Government will be responsible for
disseminating such procedures within USMA. The Contractor shall provide to the Contracting
Officer the name of the local Project Manager or other responsible person and an alternate with
after-hours contacts’ telephone numbers. The procedures and point of contact information shall
be finalized 30 days prior to commencement of operation and maintenance services and shall be
updated whenever changes are made.

C.9 Coordination of Work
C.9.1 Routine Work

Routine work, such as scheduled maintenance, testing, and placement or retirement/removal of
system components, shall be coordinated with the Contracting Officer or the Contracting Officer
Representative (COR), on a weekly basis, to ensure minimal impact to Post missions and
operations. Contractor shall provide, in writing, the name of a single point of contact for
coordination. The Contractor shall submit for approval by the Contracting Officer a workplan
containing the type and extent of work to be performed. Open trenches or road restrictions will
not be permitted without the approval of the Contracting Officer and must be coordinated with
the dig-permit system.

C.9.2 Service Requests

The Contractor shall record all service request calls, documenting the time of the call, time of
service response, cause of request, and action taken (including time and date completed). Such
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records shall be retained for 2 years and may be reviewed by the Contracting Officer upon
reasonable request and with reasonable notice.

If the request affects operations, the Contractor shall coordinate all work with the person
responsible for the building or facility and the Contracting Officers Representative. The
Government will provide the Contractor with a list of Government representatives and the
buildings or facilities for which they are responsible.

Emergency service requests submitted to the Contractor, or emergencies identified by the
Contractor, shall be reported immediately to the Contracting Officer’s Representative.

C.9.3 Connections and Disconnections

The Contractor shall coordinate any connections or disconnections with the Contracting Officer’s
Representative.

C.9.4 Work Control.

The Contractor shall take into full account the special Public, Historic, Military, and Academic
nature of the United States Military Academy and its prominence as a tourist attraction, all of
which will be in operation during the course of this contract.

C.9.4.1 Housekeeping. The Contractor shall ensure that all debris and materials are properly
controlled at work areas and a final site clean up is completed at the end of projects or repair. In
the performance of any work under this contract all areas shall be maintained in a neat, clean and
orderly fashion. Where materials, supplies, or equipment cannot be kept on the designated site
area in neat, clean and orderly fashion, and thereby cause an unnecessary eyesore, they shall be
moved to other locations, on or off Government property, as directed by the Contracting Officer.
The Contractor shall, at all times, furnish from his own organization a sufficient force to carry out
the housekeeping and cleanup requirements on both exterior and interior areas affected by his
contract operations, on a day to day basis throughout the life of the contract.

For projects that produce debris or waste material, the Contractor shall provide and maintain a
dumpster of sufficient size at each project site. The dumpster shall be replaced at regular
intervals to avoid overfilling and spillage and the area around the dumpster shall be kept clean at
all times.

Debris and other rubbish shall be disposed of, off of the Military Reservation. Burning of rubbish
or site removal items will not be permitted. Scrap, debris and surplus construction materials are
not to be disposed of in the "Post Sanitary Disposal Containers" (Dumpsters), which are
distributed throughout the area, but must be loaded in the Contractor’s dumpsters for disposal at a
location other than the United States Military Academy.

C.9.4.2 Pedestrian Traffic Ways. Sallyports and other access ways shall be fully usable. The
Corps of Cadets will actively use the sallyports. Sidewalks and paths shall be maintained in safe
and usable condition to the fullest extent practicable during project performance. On Fridays
before the home football game, the Contractor shall either temporarily backfill all excavations or
plate them.

C.9.4.3 Site Restoration. The Contractor shall restore all work areas to a condition equivalent to
that existing prior to the Contractor’s work, including any required cleanup, restoration of paved
areas, vegetation, painting, removal of marks, patching, and so forth. All marking of pavements
or other areas will be coordinated prior to marking. All construction materials, debris and soil,
shall be removed from USMA by the Contractor. All waste material and housekeeping during the
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period of Contractor operation shall be the responsibility of the Contractor to remove and dispose
of off USMA’s property. Disposal of this material shall be in accordance with Federal, state, and
local laws and regulations.

C.9.4.4 Protection of Buildings, Contents, Monuments, Landscape, and Other Improvements.
Any damage to existing structures, landscape, monuments, buildings, facilities, equipment, and
contents with the building caused by the neglect of the Contractor, shall be repaired, restored, or
replaced promptly by and at the expense of the Contractor. As a precaution to protect the
contents of the building, the Contractor is required to secure the work area at the end of the work
day, by the use of an approved means, which shall be submitted to the Contracting Officer for
approval prior to work.

C.9.5 Scheduled Utility Service Interruptions

Scheduled outages shall be coordinated with the DHPW ten working days prior to the scheduled
outage. Notification shall include date, time of outage, a list of buildings that will be affected and
the estimated time until the service will be restored. The Government will notify all parties
affected by the outage. The Contractor shall cooperate to facilitate electric service outages
required by the Government. The Government reserves the right to deny scheduled utility
outages and reserves the right to cancel at any time, before or during, a scheduled outage at no
cost to the Government, if such interruption might adversely affect USMA’s missions and
operations. The Contractor shall immediately inform the Government of instances where stopping
work will place people or equipment in danger and agreement will be reached as to how soon
service can be restored while achieving a safe system configuration. If an interruption is
postponed, the parties shall coordinate a mutually acceptable alternate time for the scheduled
service interruption

C.9.6 Line Location and Digging Permits.

All excavations on USMA shall be performed only after receipt of a digging permit except in
cases of an emergency (e.g. a faulted/damaged underground conductor). If the excavation is
required by other than the Contractor, the Contractor shall locate and mark underground electrical
lines. All requests for digging permits will be made to the USMA DHPW in accordance with the
USMA Dig-Safe Permit Policy (See Attachment J.17). The DHPW will maintain a log of
requests using a number to track requests and permits. All parties will refer to the tracking
numbers in correspondence. The DHPW will notify each affected utility within 24 hours of
receipt of requests. The Contractor is responsible for updating electrical distribution system
drawings and submitting a report on any identified changes to other utility or underground
facilities discovered during the digging.

C.9.7 Working Conditions - Hours of Work and Government Holidays.

C.9.7.1 Working Hours - Normal working hours shall be Monday-Friday 0745 to 1630 hours.
The Contracting Officer must approve differences to these working hours.

C.9.7.2 Non-Working Hours - During the course of this contract the Contractor shall not
perform any physical work on the days/periods listed below unless it is an emergency or is
directed by the Contracting Officer:

(1) Graduation Week: A seven day period starting the Sunday before graduation. This is
usually the end of May or beginning of June.
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(2) Reception Day: A single day in the end of June or early July when the new Cadet
class arrives.

(3) Football Home Games: Exact dates will be furnished to the Contractor on request in
the year that they will occur.

(4) All Government Holidays.
New Year's Day
Martin Luther King's Day
President's Day
Memorial Day Holiday
Independence Day Holiday
Labor Day Holiday
Columbus Day Holiday
Veterans Day Holiday
Thanksgiving Day
Christmas Day

Special Events, of no more than two (2) days in duration (i.e. Presidential Visits).

C.9.7.3 Ceremonies. - Parades, reviews or similar ceremonies are routinely conducted three or
four times a week. Hours of such ceremonies are normally 5:00 p.m. on weekdays and 1130 a.m.
on Saturdays, although there are exceptions to these hours. Detailed schedules of ceremonies
may be obtained two (2) months in advance on request from the Contracting Officer. The
following requirements shall apply to all Contractor’s activities in connection with these
ceremonies.

(a) Right of way shall be given to cadets marching in formation to or from ceremonies.

(b) During the actual ceremonies, the Contractor’s activities that can visually impact the
ceremony or produce noise to an extent which would distract or interfere with the ceremony, such
as the operation of loud and noisy machinery, shall be suspended until the ceremony is over
(except for work that is being performed under emergency conditions).

All cost for conformance with the above stated requirements shall be included with contract

amount and no claim for extra cost shall be considered.

C.9.8 Coordination Meetings

The Contractor shall be available for meetings as required by the Contracting Officer.

C.9.9 Exercises and Crisis Situations Requiring Utility Support

The Contractor shall respond to installation emergency and crisis situations (i.e., hostage
situations, bomb threats, etc.) and related exercises that require utility support. The Contractor
shall respond to these events as soon as possible after notification. The Contractor shall advise
and assist the on-scene commander until the event is completed.
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C.9.10 Compliance With Post Regulations.

The Contractor shall comply with all Post Regulations, policies and guidance documents that will
apply to his operation, particularly those pertaining to fire prevention, sanitation, and the
driving/parking plan. In addition to observing these Regulations, the Contractor will insure that
all sub-Contractors, employees, or other persons connected with the performance of this contract
comply with these regulations. The Contractor is responsible for securing proper parking passes,
if required, through Contract Administration, Bldg. 681, West Point.

C.9.11 Emergency Notification Procedures.

Contractor personnel witnessing a fire, accident, criminal act, threatening act or condition related
to the systems under the contract, shall notify the proper authority on the installation by dialing
911, personally reporting the act or occurrence to the installation Fire Department or Military
Police. In case of emergencies (e.g., downed power line, etc), the Contractor shall initiate
corrective action and shall immediately notify the Power House, Fire Department, and COR in
that order. The Contractor shall record the time of notification, the person notified, and the scope
of the emergency or repair. The Contractor shall maintain the record of emergency or repair
notification for a period of one year.

C.9.12 Medical Services.

Medical services for the Contractor’s employees are the responsibility of the Contractor. The
Government, however, will provide on emergency basis, medical services for job related injuries
while an employee is performing under this contract. The Contractor will reimburse the
Government for emergency medical services.

C.9.13 Switching and Backfeed during Emergencies.

The Contractor shall develop and implement a switching procedure for isolation of the electrical
system from commercial power sources, and feeding the system or portions thereof from the
Powerhouse (at the request of the Contracting Officer). The Contractor shall maintain an updated
copy of the procedure at the Powerhouse. Switching shall be coordinated with the Powerhouse
Operator.

C.10 Environmental Compliance

The Contractor shall be responsible for compliance with all applicable Federal, State, local
environmental laws, regulations and programs on this Installation that relate to or may arise under
the performance of this contract, including the National Environmental Policy Act (NEPA). The
Contractor is required to meet all environmental obligations and coordinate all environmental
issues with the DHPW Environmental Management Division and the Cultural and Historic
Preservation representatives. Contractor responsibility includes preparing necessary
environmental documents and reports in support of construction and major maintenance
activities. The Contractor shall coordinate the required environmental documentation, as well as
DIDs involving project work, (see DIDs P007, POOS, P010, PO11, P012, PO17, and P021) The
Contractor is responsible for any penalty charges resulting from or against the Department of
Defense, Department of the Army, or the Installation, or its agents, officers, or employees due to
the Contractor’s failure to comply with environmental laws, regulations, or programs, that relate
to or may arise under performance of this contract. The Emergency Planning and Community
Right-to-Know Act (EPCRA) requires that site-specific information concerning hazardous
chemicals use and releases be provided. The Contractor is required to maintain an inventory of
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hazardous materials under its control. This inventory shall be provided to the COR prior to
commencing work on the installation and semiannually thereafter, both in writing and
electronically. Inventories of hazardous material shall include quantities received, amount used,
and quantities turned in for disposal. The amount not accounted for will be considered as
quantities that were released to the environment. Questions in reference to the EPCRA can be
directed to the DHPW Environmental Office.

C.10.1 Permit Compliance

Once ownership of the utility system is transferred, the Contractor shall be the party of record for
all environmental permits related to operating the system. Thereafter, the Contractor shall be
responsible for obtaining any new or revised permits needed to operate and maintain the utility
system. The Government shall remain the party of record and retain responsibility for any
applicable permits prior to the transfer of ownership, as defined by paragraph C.13, Operational
Transition Plan, and for those permits that are not transferable.

C.10.2 Work in Environmentally Sensitive Areas

The Contractor shall comply with USMA procedures and standards for work in and around
environmentally sensitive or contaminated property. Prior to accessing any environmentally
sensitive areas the Contractor shall coordinate with the Contracting Officer’s Representative and
cognizant environmental representative for the site. The Government will provide the Contractor
with updated lists showing environmentally sensitive sites and points of contact.

C.10.3 Environmental Studies

As required by Department of The Army, the Government will perform an environmental
baseline survey (EBS) in accordance with Army Regulation (AR) 200-1 (DA PAM 200-1), and
other appropriate guidance documents, for conducting system transfer. The EBS is conducted to
determine and define existing environmental conditions within the easement boundaries granted
to the Contractor, up to the date of transfer of the systems. The Contractor(s) shall be responsible
for compliance with environmental regulations and guidance documents, to include, but not
limited to the following: the National Environmental Policy Act (NEPA) and the New York State
Environmental Quality Review (SEQR) for future environmental assessments/studies relative to
the electrical distribution system, and coordination applicable to Federal, State, and local
agencies. This shall include, but not be limited to, assessments, studies, authorizations and
coordination necessary to comply with Federal, State, and local laws regarding environmental
protection and enhancement, wetlands, endangered species, cultural/historic/archeological, and
hazardous/toxic materials and wastes, as required for Federal Facilities. Future environmental
assessments, baseline studies, and impact statements will be documented in accordance with
DIDs P010, PO11, or PO12, as appropriate.

C.10.4 Environmental Remediation

The Contractor will be responsible for accomplishing at no cost to the Government any
environmental remediation required as a result of the Contractor’s activities. The Government
will retain responsibility for remediation of pre-existing environmental contamination.

C.10.5 Environmental, Historical, and Cultural Resources Protection Plan
(EPP).

The Contractor shall implement environmental protection measures for all applicable operations
under this contract in accordance with existing Government environmental protection plans and
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governing Federal, State, and local laws and regulations. The Contractor shall develop and submit
one copy of the EPP to the Contracting Officer or designated representative not later than 30
calendar days after contract award, in accordance with DID P021, ENVIRONMENTAL,
HISTORICAL, AND CULTURAL RESOURCES PROTECTION PLAN. The EPP shall detail
the Contractor’s plan for implementing requirements for pollution prevention and control, natural
and cultural resource conservation and protection (C.17 UNIQUE HISTORICAL,
ARCHITECTURAL AND LANDSCAPING REQUIREMENTS), solid and hazardous waste
management. The EPP shall demonstrate the methodology for ensuring continuing compliance
with federal, state, and local Laws and regulations including, but not limited to, 40 CFR
"Protection of the Environment", 49 CFR "Transportation", 6 NYCRR "Conservation", AR 200-
1, AR 200-3, AR 200-4, USMA Spill Prevention Control Countermeasures Plan, USMA
Installation Spill Contingency Plans, and the USMA Hazardous Waste Management Plan.
Methods of storing hazardous materials shall be included in the EPP. The EPP shall include sub-
plans if required. The plan shall be updated as often as required, but no less than annually, and
submitted to the Contracting Officer.

C.10.6 Toxic/Hazardous Material and Waste Management.

The Contractor shall have available at each work site where hazardous materials are used or
stored, the applicable Material Safety Data Sheets (MSDS). MSDS shall be readily available to
employees, the Contracting Officer and Public Works. The Contractor will ensure employees are
trained in the proper handling of hazardous materials IN ACCORDANCE WITH 29 CFR Part
1925, other OSHA regulations and directives, and the USMA Hazard Communication Program.

C.10.7 Environmentally Preferred Products

The Contractor shall use Contractor-obtained environmentally preferred products for the
performance of this contract. Unless otherwise specified, in all instances where a product
containing non-hazardous components can be substituted for a product with hazardous
components, the Contractor will use the product containing the non-hazardous components. IN
ACCORDANCE WITH the Emergency Planning and Community Right-to-Know Act (40 CFR
Section 303, et. seq.), and AR 200-1, the Contractor shall provide the Contracting Officer or
designated representative with a list of Hazardous materials including quantities received, amount
used, and quantities turned in for disposal. The Contractor shall clearly label all hazardous
material containers IN ACCORDANCE WITH all Federal, State, Local and USMA Regulations.
All hazardous materials shall be stored IN ACCORDANCE WITH the MSDS requirements, and
USMA Fire, Safety and Environmental regulations. The Contractor shall verify that materials
stored together are compatible. Flammable materials shall be stored in properly marked fireproof
lockers or other approved containers. All hazardous materials shall be stored in such a manner as
to prevent exposure to the natural elements, such as, rain, snow, dust, and wind. The Contractor
shall provide for adequate containment, documentation, transportation, tracking, and turn-in for
the disposition of hazardous materials.

C.10.8 Handling of Hazardous Waste

The Contractor shall handle, inspect, store, transport, and dispose of all hazardous waste IN
ACCORDANCE WITH 40 CFR Sections 260-265, 49 CFR "Transportation", and 6 NYCRR
370, et. seq. The Contractor shall use its own EPA identification number in the manifesting,
transport and disposal of hazardous wastes. Hazardous materials and hazardous waste training
records shall be maintained onsite and shall be readily accessible to the Government.
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C.10.9 Spills

C.10.9.1 The Contractor shall contain and cleanup spills and discharges encountered during
performance of this contract. The Contractor shall maintain proper spill response equipment IN
ACCORDANCE WITH Federal 40 CFR 109, 110, 112, 280, and 300; State 6NYCRR 610, 612,
613, and 614; and the USMA Installation Spill Contingency Plan (ISCP).

C.10.9.2 For any hazardous material release, spill, or discharge incident on the USMA pursuant
to Contractor performance, whether or not caused by the Contractor, the Contractor shall
immediately notify (no later than 15 minutes) the USMA Military Police Station at 911 (or from a
cell phone dial 845-938-3333) to notify USMA fire department and subsequently notify the
Contracting Officer.

C.10.9.3 A written follow-up report shall be submitted to the Contracting Officer no later than
five (5) calendar days after the initial incident. The written report shall be in narrative form and as
a minimum include the following:

a. Description of the material involved (including identify, quantity, and manifest
number).

b. What time the incident was reported, and to whom it was reported.

c. Exact Location of the incident, including description of the area involved.
d. Cause of incident and equipment and personnel involved.

e. Injuries or property damage of incident.

f. Containment procedures initiated.

g. Summary of any communications Contractor has with press, agencies, or
Government officials other than the COR.

h. Description of cleanup procedures employed or to be employed at the site,
including disposal location of incident materials.

i. Include copy of MSDS.

C.10.9.4 A follow-up meeting will be held within 5 calendar days after receipt of the written
report to discuss after action procedures to eliminate or prevent this type of incident in the future.
The Contractor will be required to attend the follow-up meeting.

C.10.9.5 This reporting requirement is in addition to any other environmental related actions,
notices, reports, certifications or compliance’s required by other contract clauses or provisions or
by federal, state or local law.

C.10.9.6 All costs associated with emergency response to spills caused by the Contractor, shall
be reimbursed to the Government.

C-18



DACA87-02-R-0005 Amendment 0007
West Point Electric

C.11 Expansions, Upgrades, Renewals and Replacements
C.11.1 General

The Contractor shall be responsible for accomplishing all required upgrades and renewals and
replacements to maintain and operate the utility system in a safe, reliable condition, and to meet
the requirements of this contract. The Contracting Officer will inform the Contractor of any
material changes anticipated in the required system capacity or characteristics of the service
required at each existing serviced location or new service locations. The Contracting Officer
shall provide the Contractor a copy of the annual updates to the Installation Master Plan. The
Contractor shall, after approval of the Contracting Officer and issuance of additional contract
action (if required), upgrade or expand the utility distribution systems as required to provide
acceptable service to all new or existing connections. The Contractor shall provide to the
Government an estimate for system modifications (including upgrades, additions, etc.) by
individual project, providing project data and other pertinent information. Tasks associated with
this effort are performance of initial and periodic system studies and assessments in
accordance with DIDs P015 and P019.

C.11.2 Capital Upgrades and Renewals and Replacement
C.11.2.1 Initial Capital Upgrades

Initial Capital Upgrades consist of those repair, replacement, and improvement activities of the
Contractor required to bring the utility system, as purchased, up to legally applicable regulatory
standards so that subsequent renewals and replacements will permit the long-term safe and
reliable operation of the utility system, or to ensure that system parameters are adequate to
provide quality service. All initial capital upgrades shall be listed in the first submittal of the
Capital Upgrades and Renewals and Replacements Plan (see DID P002).

C.11.2.2 Future Capital Upgrades

Future Capital Upgrades are investments in the utility system resulting from changes in the
requirements, laws or regulations. Capital upgrades may also include the implementation of new
technologies.

C.11.2.3 Renewals and Replacements

Renewals and replacements are investments in the utility system to renew or replace system
components that fail or reach the end of their useful life.

C.11.2.4 Capital Upgrades

The Contractor may propose upgrades in the Annual Capital Upgrade and Renewal and
Replacement Plan. The Government will fund Capital Upgrades required to meet legally
applicable regulatory requirements that have changed during the contract term. . The
Government reserves the right to determine at its discretion whether it will fund proposed Capital
Upgrades for the implementation of new technologies. Approved Capital upgrades and
improvements identified in the Capital Upgrades and Renewals and Replacements Plan will be
paid, in accordance with Paragraphs H.8, Accounting for Capital Upgrades/Purchase Price, and
the CLIN Schedule when placed into useful service. The Government reserves the right to pay for
any capital upgrade as a lump-sum payment rather than by amortizing the capital upgrade costs.
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C.11.2.5 Renewals and Replacements

Renewals and replacements identified in the Capital Upgrades and Renewal and Replacement
Plan will be paid in accordance with the CLIN Schedule.

C.11.2.6 Requirements and Standards

The Capital Upgrades and Renewals and Replacements Plan shall include an assessment of any
new or revised standards and clearly address planned system improvements or operational
changes needed to comply with such standards.

C.11.2.7 Connections and Disconnections

The Contractor shall provide service connections and disconnections as requested by the
installation. Service connections and disconnections will be coordinated with the DHPW.
Permanent connections will be considered capital facilities changes and recovered in accordance
with Section H.9. Temporary connections/disconnections costs will be recovered through a
connection charge or service charge. In the annual updates to the 5-Year Installation Master Plan,
the Government will provide a list of new service requirements and anticipated disconnections.
The Annual Capital Upgrades and Renewals and Replacements Plan shall include a list of
anticipated new service connections, including a preliminary design and estimated construction
costs.

C.11.2.8 Expansions and Other Modifications.

Subsequent task orders and modifications may be awarded following the transfer of
ownership. After this time, the contractor may need to modify the services defined in
the existing task orders or perform additional services of various types not defined in
the contract or in this task order. At that time a multi-step process shall be utilized to
identify the problem, define the solution, document the solution, and implement the
solution. The Government or the Contractor will identify a problem or need and the
Contractor shall initiate a Request for Action (RFA), Data Item Number DID P007.
Through the RFA the Contractor shall document the need and solution (work to be
done) and provide an estimated cost in accordance with Data Item Number DID P004.
The Contractor shall develop and submit a Work Plan(DID P008) to implement the
solution. This work plan shall define any and all work that the contractor is
reasonably able to anticipate and fully define the costs associated with this work in
accordance with DID P007 and DID P004. The Government shall issue a contract
modification for the additional work.

C.12 Operations and Maintenance

The Contractor shall operate and maintain the system so as to provide reliable, cost-effective, and
compliant service over the term of the contract.

The utility system shall be operated and maintained in accordance with all applicable federal,
state, and local laws/regulations. At a minimum, performance standards and/or specifications
shall follow best engineering and management practices consistent with the following:

1. Electric distribution system: National Electric Safety Code (American National Standards
Institute (ANSI)-C2), National Electrical Manufacturers Association (NEMA), National
Electric Code (NFPA-70) (as applicable), and current reference materials published by the
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Institute of Electrical and Electronic Engineers (IEEE), the Illuminating Engineering Society
(IES), and the Insulated Cable Engineers Association (ICEA).

2. Additional standards for operations and maintenance of the utility system the Offeror
proposes.

C.12.1 Quality Management Plan

The Contractor shall establish, maintain and adhere to a Quality Management Plan to ensure the
provision of reliable, cost-effective and compliant service over the term of the contract.

a. Quality Control and Assurance Plan. The Contractor shall develop, document, and implement
a quality control and assurance plan for this contract (see DID P018). The Quality Assurance and
Surveillance Plan (QASP) shall contain the following: Quality program to ensure the quality of
services provided (i.e., that the services and supplies provided to conform to the Contract
requirements); inspection procedures; breakdown/downtime record; record keeping, reports, and
formats; QC organization; and the operation and maintenance performance standards. This
quality plan shall be submitted to the Contracting Officer for approval thirty days prior to system
conveyance.

b. Service Quality. The Contractor shall implement a Performance, Measurement and
Verification Plan (in accordance with DID P009), incorporating performance measures for the
system similar to the following: 1) complaints received by the DPHW; 2) service response; 3)
service unavailability; and 4) system quality (voltage, power factor, etc.). As part of this plan the
Contractor shall monitor and document service quality including outages and other indicators of
service quality. The plan shall include specific goals and strategies to meet those goals for each
of its performance measures. Performance metrics shall be based on industry standards specific
to the electric utility. Statistical reporting shall be based on methodologies approved by the New
York Public Service Commission. This information shall be provided in a semi-annual report to
the Contracting Officer. The report shall provide a history of service (outages, service variations,
etc) history for the location and list other areas of the system that may be subject to the same
condition. The report shall list steps (actions and schedule for implementation) that will be taken
to ensure the problem does not continue or propagate.

c. Service Continuity Assurance Plan (DID P022). The Contractor shall develop and implement
measures that ensure continuous service and minimize any service disruptions as it relates to
system configuration modifications proposed, line maintenance practice, and line repair practice.
The plan shall address cost-effective measures to ensure high system reliability and availability
factors.

C.13 Operational Transition Plan

The Contractor shall propose an Operational Transition Plan describing the Contractor’s plan for
the transfer of the utility system from the Government to the Contractor, in accordance with DID
P016. The Operational Transition Plan will be incorporated in the contract at time of award.

The paragraphs below constitute the minimum requirements for the Operational Transition Plan.
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C.13.1 Connection Requirements

The Operational Transition Plan shall include a plan and schedule for the design and construction
of new connections, or any new connections as proposed by the Contractor. The Operational
Transition Plan shall include procedures for notification of any related outages.

C.13.2 New Meter Requirements

The Operational Transition Plan shall include a plan and schedule for installing any new meters
as may be proposed by the Contractor. All new meters required by this contract shall be installed
within 30 days of the start of the performance period unless otherwise agreed to by the parties.
The Operational Transition Plan shall include procedures for notification of any related outages.

C.13.3 Permits and Procedures

The Government will make initial notification to state agencies regarding the termination or
transfer of environmental permits and/or other items, if needed. The Operational Transition Plan
shall include a plan and schedule for the transfer or acquisition of permits as required. It is
essential that advanced planning occurs and the Contractor initiates the acquisition of permits
within 1 week after contract award.

C.13.4 Inventory and Transfer Requirements (see DID P001)

Checklists will be the basis for the transfer of operations to the Contractor.

C.13.4.1 Inventory and Transfer of Facilities and Fixed Equipment

The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint
inventory of all facilities and fixed equipment.

C.13.4.2 Inventory and Transfer of Non-fixed Equipment, Spare Parts, and Personal
Property

The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint
inventory of personal property transferring from the Government to the Contractor.

C.13.4.3 Transfer of Manuals and Records

The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint
inventory of all operating manuals, record drawings, plans and specifications, maintenance
records, and other such information available for each utility.

C.13.4.4 Joint Inventory

A joint inventory will be completed prior to the start of the performance period. The final
Easement will be amended to reflect the results of the joint inventory.

C.13.5 RESERVED.

C.13.6 Authorized Personnel and Points of Contact

The Operational Transition Plan shall clearly define all Contractor personnel holding authority to
sign for transfer of operations and property. The Operational Transition Plan shall also provide
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Contractor points of contact (names and phone numbers) for work to be performed under the
contract.

C.14 SAFETY AND HEALTH.

C.14.1 Safety and Health Plan.

The Contractor shall develop, document, and implement a safety and health plan (see DID P017)
for this contract that safeguards the lives and health of employees and other persons, prevents
damage to property, materials, supplies, and equipment, and prevents work interruptions. The
plan shall comply with all applicable federal, state and local health and safety requirements (e.g.,
the Occupational Safety and Health Administration (OSHA) requirements (29 CFR 1910 and
1926)), and be prepared in accordance with applicable provisions of the U.S. Army Corps of
Engineers Safety and Health Requirements Manual, EM 385-1-1, and the applicable installation
safety and health requirements. The plan shall address those elements that are specific to this site
and has potential for negative effects on the safety and health of workers and other personnel on
site. The key elements of the plan should include: intention and method of compliance with
Federal, state and local safety and health requirements; an accident prevention program; listing
and application of personnel protective equipment; personnel medical surveillance; listing of
personnel responsible for safety and health; standard reports, logs, and record keeping; noise
control; standard operating procedures and work practices; and the operational and health and
safety qualifications and responsibilities of delegated safety and health officer.

This Safety and Health Plan shall be submitted to the Contracting Officer for approval sixty days
prior to system conveyance.

EM 385-1-1 is available at:http:/www.hq.usace.army.mil/soh/em385/current/current38511. htm
AR 385-40 is available at:

http://www.usapa.army.mil/pdffiles/r385 40.pdf. The Contractor shall comply with accident
reporting requirements as outlined in the U.S. Army Regulation No. 385-40. All accident reports
shall be submitted to the Contracting Officer.

The following publications/standards are recommended for Contractor reference files. This is not
intended as an all-encompassing list.

OSHA 1926 Construction
OSHA 1910 Industrial
ANSI Standards

C.14.2 Specific USMA Requirements

In performance under this contract, the Contractor shall observe the following specific measures.

a. Prior to commencement of work at any job site, the Contractor shall submit a detailed accident
prevention plan, written for the specific work to be performed. The plan shall include but not
limited to control measures the Contractor shall take to control hazards associated with materials,
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services, operations or equipment. The Contractor shall ensure that any additional measures the
Contracting Officer determines to be reasonably necessary for this purpose are taken.

b. The Contractor shall designate a member of the Contractor’s management or a Safety/Health
representative to provide for frequent and regularly scheduled safety/health inspections of work
sites. The Contractor’s representative shall be certified to be knowledgeable of OSHA 1910
(Industrial), OSHA 1926 Construction and EM 385 1-1. The Contractor’s representative shall
correct any unsafe/violated condition immediately.

c. Prior to bringing hazardous substances, as defined in 29 CFR 1910.1200, on to the job site, all
employees involved shall be advised of Material Safety Data Sheet (MSDS) information and a
copy of each hazardous substance's MSDS shall be provided to the Contracting Officer. The
Contractor shall inventory all materials requiring MSDS information on a weekly basis. This
inventory shall be put into a report named "Hazardous Substances Location Report" (HS). For all
materials requiring MSDS information, the report shall include as a minimum the following:

a. Common Name for each material

b. Location of each material

c. Hazardous substance & Chemical Abstract Substance Registry Number (CAS)
d. Quantity of each substance

The inventory shall be conducted initially and semi annually thereafter and shall be submitted to
the Contracting Officer. This requirement is in accordance with the Emergency Planning and
Community Right to Know Act (EPCRA) Inventory. Additional instruction on this act can be
acquired from the West Point Environmental Management Office upon request through the
Contracting Officer.

d. The Contractor shall provide approved safety barricades, signs, and signal lights at work areas.
Plastic safety fencing is not approved for use at USMA.

e. The USMA Safety Manager or his designate will shut down any job performed in an unsafe or
hazardous manner or that creates an imminent danger to USMA or Contractor employees. The
Contractor will receive no compensation for such occurrences.

C.15 Reporting Requirements

The Contractor shall be responsible for any reporting required by local, State and Federal
regulatory bodies. The Contractor shall provide the Contracting Officer with information as
directed that may be necessary and in the time frame requested to support reports required by the
Department of the Army.

C.16 ANNUAL SERVICE PLAN (DID P023).

The Contractor shall submit an Annual Service Plan on or before February 1st of each
year. The plan shall cover all work projected and estimated costs for the following Government’s
fiscal year (October 1 - September 30). The initial Draft Annual Service Plan shall be submitted
within six months of contract award and shall cover the scope and estimated costs for the
remainder of the current Government fiscal year. The Government may request clarification or
modification of any plan within a thirty-day period from the submittal of each such plan. The
Contractor shall respond to the Government’s comments within a thirty-day period from the date
it receives the Government’s comments. This response shall state whether the Contractor agrees
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with the proposed modifications the Government has requested, or it shall include reasons why
the Contractor does not agree with requested revisions. The Contractor shall not be required to
modify its plan to incorporate Government comments if, in the Contractor’s discretion, such
changes might adversely affect health and safety standards; or if such changes are not consistent
with the Contractor’s operating standards and procedures for service to customer classes with
service requirements substantially similar to requirements at the installation. The Government
review will be for the purpose of verifying that service is rendered in accordance with the terms
of the contract and that the Contractor’s proposed expenditures are consistent with the
Government’s budget requirements, as well as for necessity of effort and reasonability of costs.
The Government may at this time negotiate with the Contractor for items that affect the
Government’s cost of service. The Contractor shall be responsible for providing the revised tasks
below. The Contractor shall provide electronic copies along with the hardcopies. If submittal of
the Annual Service Plan coincides with a price redetermination milestone, the Contractor shall
submit a price proposal in accordance with Section I, FAR 52.216-5, Price Redetermination —
Prospective. Fixed price information contained in the Annual Service Plan submittal will be
utilized to set cost spending limits.

1- Annual Budget and Expenditure Report (see DID P005): The annual budget shall include all
costs (renewal/upgrade, O&M, overhead, profit, and other) to be incurred by the Government for
the next fiscal year and the following six fiscal years. In addition, an expense report detailing the
costs incurred over the past year shall be included. The budget and expenditure report will assist
in the Government’s planning and budgeting efforts. The Government requires costs to be
sufficiently delineated and described so that the Government may easily understand the costs
being budgeted and the justification of those costs. The annual budget and expenditure report
shall conform to the same level of detail and format as the Contractor’s cost proposal to allow
comparison of proposal, budgets, and expenditures

2 —Annual Capital Upgrades and Renewals and Replacements Plan (DID P002)

The Contractor shall prepare and submit an Annual Capital Upgrades and Renewals and
Replacements Plan that identifies capital upgrades and renewals and replacements the Contractor
intends to accomplish. The Annual Capital Upgrades and Renewals and Replacement Plan shall
contain a proposed upgrade list for each of the next 7 years. The plan shall be structured as
follows:

e Year I shall include detailed upgrade information including site plans, cost estimates (in
accordance with DID P004), upgrade schedules, an analysis of the impact of construction on
installation operations and the environment, and address safety requirements.

e Years 2-7 shall include upgrade lists with upgrade descriptions, order-of-magnitude
estimates, and proposed site plans.

e The initial Capital Upgrade and Renewals and Replacements Plan included in the proposal
shall describe initial capital upgrades and initial renewals and replacements in the same detail
as required for Year 1.

e An annual work plan providing for the appropriate maintenance, repair, and upkeep of
historic properties listed in Attachment J.19, Electrical Structures to be Conveyed (Historical
Status/Construction Date) and Attachment J 23, Building Inventory and Historical Status,
shall also be included. An annual written report documenting maintenance, repair, alteration,
upgrades, or changes to any historic properties will also be required.
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For Offerors submitting tariff-based price proposals, future capital upgrades shall be included in
the applicable tariff rates. Accordingly, the above cost estimate information is only applicable to
initial capital upgrades.

The Contracting Officer will advise the Contractor of installation development plans with the
potential to impact system requirements.

The first Annual Capital Upgrades and Renewals and Replacements Plan shall be submitted
within six months of contract award and shall cover the scope and estimated costs for the
remainder of the current Government fiscal year. Thereafter the plan shall be submitted no later
than February 1st of each year. The Plan shall be submitted to the Contracting Officer. The
Government may request clarification or modification of any plan within a thirty (30) day period
from the submittal of each such plan. The Contractor shall respond to the Government’s
comments within a thirty (30) day period from the date it receives the Government’s comments.
This response shall state whether the Contractor agrees with the proposed modifications the
Government has requested, or it shall include reasons why the Contractor does not agree with
requested revisions. The Contractor shall not be required to modify its plan to incorporate
Government comments if, in the Contractor’s discretion, such changes might adversely affect
health and safety standards; or if such changes are not consistent with the Contractor’s operating
standards and procedures for service to customer classes with service requirements substantially
similar to requirements at the installation. The Government review will be for the purpose of
verifying that service is rendered in accordance with the terms of the contract and that the
Contractor’s proposed expenditures are consistent with the Government’s budget requirements, as
well as for necessity of effort and reasonability of costs. The Government may at this time
negotiate with the Contractor for items that affect the Government’s cost of service.

3 — Operations, Maintenance and Repair Plan (DID P003): The Contractor shall develop and
maintain an Operations, Maintenance, and Repair Plan for the USMA electrical system. The plan
shall provide an integrated task list and schedule for system operation and maintenance of the
electrical system on post. Operations are defined as performance of the day-to-day tasks required
in the provision of consistent service or flow of commaodity to each service location.

Maintenance is defined as both preventive and corrective maintenance necessary to maintain each
system component in serviceable condition. The plan shall contain preventive and corrective
maintenance activities to be performed on post each service year. This plan shall address planned
activities for specific critical equipment (by unique identifier) that requires annual maintenance or
calibration (e.g. substation components, switchgear, meters, tree trimming, etc.), and classes of
other equipment not requiring proscribed annual attention, using the Federal Energy Regulatory
(FERC) system of account categories (364 - Poles, Towers, Fixtures, etc.). For preventive
maintenance and periodic operation, the level of detail in the plan will communicate the nature of
each activity, frequency, personnel who perform the work, and a schedule for accomplishment
(timeframe and duration). For corrective activities the Contractor shall project work (based on
the inventory and plant condition, experience, etc.) to be performed on an annual basis. The level
of detail shall be sufficient to communicate the nature of each activity, personnel who perform the
work, and anticipated frequency of occurrence and duration. The plan shall discuss any activity
that requires power outages or other potential disruption to USMA activities.

(a) Staffing Plan (see DID P014). The Contractor shall provide a staffing plan for review
by the Government to ensure adequate resources will be available to meet the requirements of the
Government. The plan shall include an organizational chart showing the number of persons
available and their respective disciplines/positions (clerical, engineering, customer service, etc).
Key management personnel, as well as their alternates, shall be identified. The plan shall address
which team members will perform various tasks and where the personnel, vehicles, and material
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(inventory) will be located (on-site, off-site, home office, etc.). The plan must also address the
total responsibility (number of customers served) by the staff.

(b) Safety and Health Plan. See Section C.14.
(c¢) Quality Assurance and Surveillance Plan. See Section C.12.1.

4 — Periodic System Studies. The Contractor will propose system studies and mathematical
models to define and characterize the critical system parameters. The Contractor s plan (see DID
P019) will define and describes each study and the frequency that each study is performed. The
studies will provide a condition assessment to define the system condition in terms of age and
functional state, and verify the adequacy of the system in terms of capacity, flow, dynamic
characteristics (voltage drop, load flow, power factor), and coordination of system protective
devices (fault current, coordination). They will be further used to identify the requirements for
system expansions/modifications including (upgrades) necessary to meet the Installation's utility
services current needs and future projects.

5 — Performance Measurement and Verification Plan. See Section C.12.1.

6 — System Inventory. The Contractor shall prepare and maintain a system inventory database.
The system database will define the quantity, types, and age of components that comprise the
system. The system book value will be determined based on the inventory and accepted valuation
techniques (only if necessary for the Contractors pricing structure). The annual system inventory
report will provide an assessment of the average system age, condition, and book value, and
replacement cost.

7 — Service Interruption/Contingency Plan. See Section C.7.

NOTE: If items 2, 3, 4, 5, 6, or 7 do not require revisions, these documents will not be required to
be reproduced in the current year’s Annual Service Plan. The Contractor must state which
documents are not changed from the previous year in the executive summary of the Annual
Budget and Expenditure Report.

C.17 Unique Historical, Architectural and Landscaping Requirements.

The following requirements will be addressed in the contractor’s ENVIRONMENTAL,
HISTORICAL, AND CULTURAL RESOURCES PROTECTION PLAN (see DID
P021).

C.17.1 Unique Architectural and Landscaping Requirements.

C.17.1.1 Architechural and Landscaping Requirements. Due to its historical significance USMA
has a number of unique architectural and landscaping requirements. The Contractor’s operations
shall not detract or defile any of the unique architectural structures or the landscape at this
facility. Any areas damaged or scared during operations shall be restored to its original condition
at completion of the work. The Contractor shall provide special treatment of above ground
equipment sites to improve the aesthetics of the area in keeping with the surroundings.

C.17.1.2 Vegetation Clearance. For new vegetation clearance to be authorized the
Contractor shall perform a review in accordance with Section 106 of the National Historic
Preservation Act (as amended) and implementing regulations; the National Environmental
Policy Act (as amended) and implementing regulations; and applicable laws and regulations
governing the Hudson Valley and Hudson River Coastal Management Zone.
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C.17.1.3 External Equipment. For any installation of new external equipment (any
equipment that protrudes outside of an existing structure) the Contractor shall perform a
review in accordance with Section 106 of the National Historic Preservation Act (as
amended) and implementing regulations; the National Environmental Policy Act (as
amended) and implementing regulations; and applicable laws and regulations governing the
Hudson Valley and Hudson River Coastal Management Zone.

C.17.1.4 Ground Disturbance and Excavation. For all areas of ground disturbance and/or
excavation the Contractor shall perform a review in accordance with Section 106 of the National
Historic Preservation Act (as amended) and implementing regulations; the National
Environmental Policy Act (as amended) and implementing regulations; and applicable laws and
regulations governing the Hudson Valley and Hudson River Coastal Management Zone.

C.17.2 Artifacts, Preservation & Protection of Historical, Archaeological and Cultural
Resources.

C.17.2.1 Discovery of Artifacts, Historical, Archaelogical, and Cultural Resources. Any and all
items of prehistoric, historic and military relics or memorabilia, which may be discovered in the
course of the construction activities, shall remain the property of the Government. Examples of
such items include but are not limited to: printed matter or other papers, buttons, buckles, or
fragments of uniforms, buried weapons, bayonets, sabers, cannon balls, ammunition, fragments of
structures or foundations, in short any item of historical or archaeological value. Federal
legislation provides for the protection, preservation and collection of scientific, pre-historical,
historical and archaeological data, including relics and specimens which might otherwise be lost
due to alteration of terrain or building features as a result of any federal construction project. Any
person who, without permission, injures, destroys, excavates, appropriates or removes any
historical or pre-historical artifact, object of antiquity or archaeological resource from public
lands of the United States is subject to arrest and penalty of law.

C.17.2.2 Coordination of Discoveries. Cultural resources on Federal property are protected and
managed by the Archaeological Resources Protection Act of 1979 and other applicable laws. The
Contractor shall exercise care so as not to disturb or damage artifacts or fossils (should any be
uncovered) during the excavation operations. Should the Contractor or any parties operating or
associated with the performance of this contract discover evidence of possible scientific,
prehistoric, historic or archaeological finds within the work limit lines or adjacent to work area
shall immediately cease work at that location and notify the Contracting Officer, in accordance
with USMA SOP 16-1. The Contractor shall provide the Contracting Officer with all information
as to the specific location and nature of the findings. USMA SOP 16-1 will be furnished to the
Contractor upon request. The Contractor shall cooperate fully with the Contracting Officer in
implementing the procedures of USMA SOP 16-1, except that all notifications by the Contractor
shall be to the Contracting Officer and that all directions to the Contractor will be from the
Contracting Officer. Where appropriate by reason of discovery, the Contracting Officer may
order delays in time of performance or changes in the work or both. If such delays or changes are
ordered, an equitable adjustment will be made in the contract in accordance with the applicable
clauses of the contract.

C.17.3 USMA and State Historical Preservation Office Coordination

Contractor shall conform to the standards and guidelines for the treatment of historic
buildings established by the Secretary of the Interior (“Secretary of the Interior’s Standards
for the Treatment of Historic Properties with Guidelines for Preserving, Rehabilitating,
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Restoring & Reconstructing Historic Buildings” 1992) for all historic properties identified in
the solicitation. A list of properties that contribute to the USMA National Historic Landmark
District (NHL), and a list of properties individually eligible for the National Register of
Historic Places may be found at Solicitation Section J, List of Attachments, J-19 and J-23.
This list of historic properties shall include structures, monuments, inscriptions, plaques,
landscapes, Viewsheds, and other historic properties as identified by the National Historic
Preservation Act and implementing regulations, including AR 200-4, Cultural Resources
Management.

The Contractor will comply with agreements between USMA and The New York State
Historic Preservation Office (SHPO). These agreements shall apply to all employees, sub-
contactors, agents, or designees of the Contractor.

Consultation with the SHPO is through the Cultural Resources Office at West Point. The
Contractor will provide information to the COR, participate in meetings and coordinate with
appropriate USMA staff to support consultation requirements.

C.18 Notification of Inspection

The Contractor shall immediately inform the COR, Post Safety Office or Environmental
Management Division (EMD), Directorate of Engineering and Housing, USMA through the
Contracting Officer or the Contracting Officer's Representative when the United States
Environmental Protection Agency (EPA), the New York State Department of Environmental
Conservation (DEC), The NYS Public Service Commission, or OSHA, inspector visits the site
for an official inspection.

C.19 System Studies and Assessments

The Contractor shall perform initial and periodic system studies and assessments in
accordance with DIDs P015 and P019.
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SECTION I

Contract Clauses

.1 FAR 52.252-2 CLAUSES INCORPORATED BY
REFERENCE (FEB 1998)

(IN ACCORDANCE WITH FAR 52.107(b))

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text.

The full text of a clause may be accessed electronically at these addresses:

http://farsite.hill.af.mil (All CLAUSES) and http://www.arnet.gov/far (FAR Clauses ONLY
[Clauses I-11 through I-750]). (End of Clause)

.2 FAR CLAUSES INCORPORATED BY REFERENCE

FAR Paragraph Clause Title Date

52.202-1 Definitions Dec 2001
(IN ACCORDANCE WITH FAR 2.201)

52.203-3 Gratuities Apr 1984
(IN ACCORDANCE WITH FAR 3.202)

52.203-5 Covenant against Contingent Fees Apr 1984
(IN ACCORDANCE WITH FAR 3.404)

52.203-6 Restrictions on Subconractor Sales to the Government Jul 1995

(IN ACCORDANCE WITH FAR 3.503-2)

52.203-7 Anti-Kickback Procedures Jul 1995
(IN ACCORDANCE WITH FAR 3.502-3)

52.203-8 Cancellation, Recession, and Recovery of Funds for lllegal or Improper Activity Jan 1997
(IN ACCORDANCE WITH FAR 3.104-9[a])

52.203-10 Price or Fee Adjustment for lllegal or Improper Activity Jan 1997

(IN ACCORDANCE WITH FAR 3.104-9[b])

52.203-12 Limitation on Payments to Influence Certain Federal Transactions Jun 1997
(IN ACCORDANCE WITH FAR 3.808][b])
52.204-4 Printing/Copying Double-Sided on Recycled Paper Aug 2000

(IN ACCORDANCE WITH FAR 4.304)
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FAR Paragraph Clause Title Date

52.207-3 RIGHT OF FIRST REFUSAL OF EMPLOYMENT NOV 1991
(IN ACCORDANCE WITH FAR 7.305(c)

52.209-6 Protecting the Government'’s Interest when Subcontracting with Contractors Jul 1995
Debarred, Suspended, or Proposed for Debarment
(IN ACCORDANCE WITH FAR 9.409[b])

52.215-2 Audit and Records - - Negotiations Jun 1999
(IN ACCORDANCE WITH FAR 15.209 [b])

52.215-8 Order of Precedence — Uniform Contract Format Oct 1997
(IN ACCORDANCE WITH FAR15.209[h])

52.215-11 Price Reduction for Defective Cost or Pricing Data—Modifications Oct 1997
(IN ACCORDANCE WITH FAR 15.408[c])

52.215-13 SubContractor Cost or Pricing Data—Modifications Oct 1997
(IN ACCORDANCE WITH FAR 15.408[e])

52.215-21 Requirements for Cost or Pricing Data or Information other than Cost or Oct 1997
Pricing Data--Modifications
(IN ACCORDANCE WITH FAR 15.408[m])

52.217-2 CANCELLATION UNDER MULTI-YEAR CONTRACTS OCT 1997
IN ACCORDANCE WITH FAR 17.109(a)

52.219-4 Notice of Price Evaluation for Hubzone Small Business Concerns Jan 1999
(IN ACCORDANCE WITH FAR 19.1308[b])

52.219-8 Utilization of Small Business Concerns Oct 2000
(IN ACCORDANCE WITH FAR 19.708[a])

52.219-9 Small Business Subcontracting Plan — Alt 1l (Oct 2001) Jan 2002
(IN ACCORDANCE WITH FAR 19.708[b][1])

52.219-16 Liquidated Damages—Subcontracting Plan Jan 1999
(IN ACCORDANCE WITH FAR 19.708[b][2])

52.219-25 Small Disaq]vantaged Business participation Program-Disadvantaged Status Oct 1999
and Reporting
(IN ACCORDANCE WITH FAR 19.1204(b))

52.222-1 Notice to the Government of Labor Disputes Feb 1997
(IN ACCORDANCE WITH FAR 22.101-1[e] and 22.103-5[a])

52.222-3 Convict Labor Aug 1996
(IN ACCORDANCE WITH FAR 22.202)

52.222-4 Contract Work Hours and Safety Standards Act - - Overtime Compensation Sep 2000
(IN ACCORDANCE WITH FAR 22.305)

52.222-21 Prohibition of Segregated Facilities Feb 1999
(IN ACCORDANCE WITH FAR 22.810[a][1])

52.222-26 Equal Opportunity Apr 2002
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FAR Paragraph Clause Title Date
(IN ACCORDANCE WITH FAR 22.810[e])

52.222-35 Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era Dec 2001
(IN ACCORDANCE WITH FAR 22.1310[a][1] and DFARS 222.1308][a][1])

52.222-36 Affirmative Action for Workers with Disabilities Jun 1998
(IN ACCORDANCE WITH FAR 22.1408[a])

52.222-37 Employment Reports on Disabled Veterans and Veterans of the Vietham Era Dec 2001
(IN ACCORDANCE WITH FAR 22.1310[b])

52.223-5 Pollution Prevention and Right-to-Know Information Apr 1998
(IN ACCORDANCE WITH FAR 23.1005)

52.223-6 Drug-Free Workplace May 2001
(IN ACCORDANCE WITH FAR 23.505)

52.223-12 Refrigeration Equipment And Air Conditioners May 1995
(IN ACCORDANCE WITH FAR 23.804[b])

52.223-13 Certification of Toxic Chemical Release Reporting June

2003

(IN ACCORDANCE WITH FAR 23.907(a))

52.223-14 Toxic Chemical Release Reporting Oct 2000
(IN ACCORDANCE WITH FAR 23.907[b])

52.226-1 Utilization of Indian Organizations and Indian-Owned Economic Enterprises Jun 2000
(IN ACCORDANCE WITH FAR 26.104[a])

52.227-1 Authorization and Consent Jul 1995
(IN ACCORDANCE WITH FAR 27.201-2[a])

52.227-3 Patent Indemnity Apr 1984
(IN ACCORDANCE WITH FAR 27.203-1(b), 27.203-2(a) or 27.203-4(a)(2)

52.228-5 Insurance-Work on a Government Installation Jan 1997
(IN ACCORDANCE WITH FAR 28.310)

52.229-3 Federal, State, and Local Taxes Jan 1991
(IN ACCORDANCE WITH FAR 29.401-3)

52.229-5 Taxes - - Contracts Performed in U.S. - - Possessions or Puerto Rico Apr 1984
(IN ACCORDANCE WITH FAR 29.401-5)

52.232-1 Payments Apr 1984
(IN ACCORDANCE WITH FAR 32.111[a][1])

52.232-8 Discounts for Prompt Payment Feb 2002
(IN ACCORDANCE WITH FAR 32.111[c][1])

52.232-11 Extras Apr 1984
(IN ACCORDANCE WITH FAR 32.111[d][2]))

52.232-17 Interest Jun 1996

(IN ACCORDANCE WITH FAR 32.617[a] and 32.617[b])
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FAR Paragraph Clause Title Date

52.232-18 Availability of Funds Apr 1984
(IN ACCORDANCE WITH FAR 32.705-1[a])

52.232-23 Assignment of Claims — Alt | (Apr 1984) Jan 1986
(IN ACCORDANCE WITH FAR 32.806[a][1])

52.232-25 Prompt Payment Feb 2002
(IN ACCORDANCE WITH FAR 32.908[c])

52.232-33 Payment by Electronic Funds Transfer --Central Contractor Registration May 1999
(IN ACCORDANCE WITH FAR 32.1110[A][1])

52.233-1 Disputes — Alt | (Dec 1991) Jul 2002
(IN ACCORDANCE WITH FAR 33.215)

52.233-3 Protest after Award Aug 1996
(IN ACCORDANCE WITH FAR 33.106[b])

52.237-2 Protection of Government Buildings, Equipment, and Vegetation Apr 1984
(IN ACCORDANCE WITH FAR 37.110[b])

52.237-3 Continuity of Services Jan 1991
(IN ACCORDANCE WITH FAR 37.110[c])

52.241-8 Change in Rates or Terms and Conditions of Service for Unregulated Services Feb 1995
(IN ACCORDANCE WITH FAR 41.501(d)(2)

52.242-1 Notice of Intent to Disallow Costs Apr 1984
(IN ACCORDANCE WITH FAR 42.802)

52.242-13 Bankruptcy Jul 1995
(IN ACCORDANCE WITH FAR 42.903)

52.243-1 Changes — Fixed-Price — Alt | (Apr 1984) Aug 1987
(IN ACCORDANCE WITH FAR 43.205[a][1] & [2])

52.248-1 Value Engineering Feb 2000

52.249-2 Termination for Convenience of the Government (Fixed Price) Sep 1996
(IN ACCORDANCE WITH FAR 23.907(a))

52.249-8 Default (Fixed Price Supply and Service) Apr 1984
(IN ACCORDANCE WITH FAR 49.504[a][1])

52.252-6 Authorized Deviations in Clauses Apr 1984

(IN ACCORDANCE WITH FAR 52.107[f])
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1.3 DFARS CLAUSES INCORPORATED BY REFERENCE

The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement
(48 CFR Chapter 2) clause with an authorized deviation is indicated by the addition of
"(DEVIATION)" after the name of the regulation.

The following DFAR clauses are incorporated by reference:

DFARS Clause Title Date
Paragraph

252.203-7001  Prohibition on Persons Convicted of Fraud or Other Defense-Contract-Related Mar 1999
Felonies
(IN ACCORDANCE WITH DFARS 203.570-5)

252.203-7002 Display of DoD Hotline Poster Dec 1991
(IN ACCORDANCE WITH DFARS 203.7002)

252.204-7000 Disclosure of Information Dec 1991
(IN ACCORDANCE WITH DFARS 204.404-70[a])

252.204-7003  Control of Government Personnel Work Product Apr 1992
(IN ACCORDANCE WITH DFARS 204.404-70[b])

252.204-7004 Required Central Contractor Registration Mar 2000
(IN ACCORDANCE WITH DFARS 252.204-7304)

252.205-7000  Provision of Information to Cooperative Agreement Holders Dec 1991
(IN ACCORDANCE WITH DFARS 205.470-2)

252.209-7000 Acquisition from Subcontractors Subject to Onsight Inspection Under the Nov 1995
Intermediate Range Nuclear Forces (INF) Treaty
(IN ACCORDANCE WITH DFARS 209.103-70)

252.209-7001  Disclosure of Ownership or Control by the Government of a Terrorist Country Mar 1998
(IN ACCORDANCE WITH DFARS 209.104-70[a])

252.209-7003 Compliance with Veterans’ Employment Reporting Requirements Mar 1998
(IN ACCORDANCE WITH DFARS 209.104-70][c])

252.209-7004  Subcontracting with Firms that Are Owned or Controlled by the Government ofa  Mar 1998
Terrorist Country
(IN ACCORDANCE WITH DFARS 209.409)

252.215-7000  Pricing Adjustments Dec 1991
(IN ACCORDANCE WITH DFARS 215.408[1])

252.219-7003  Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Apr 1996
Plan (DoD Contracts)
(IN ACCORDANCE WITH DFARS 219.708[B][1][a])

252.223-7004  Drug-Free Work Force Sep 1988
(IN ACCORDANCE WITH DFARS 223.570-4[a])

252.223-7006  Prohibition on Storage and Disposal of Toxic and Hazardous Materials Apr 1993
(IN ACCORDANCE WITH DFARS 223.7103Ja])

252.225-7031  Secondary Arab Boycott of Israel Jun 1992
(IN ACCORDANCE WITH DFARS 225.770-5)

252.231-7000  Supplemental Cost Principals Dec 1991

(IN ACCORDANCE WITH DFARS 231.100-70)
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DFARS Clause Title Date
Paragraph
252.235-7003  Frequency Authorization Dec 1991
(IN ACCORDANCE WITH DFARS 235.071[b])
252.236-7005 Airfield Safety Precautions Dec 1991
(IN ACCORDANCE WITH DFARS 236.570[b][3])
252.241-7001  Government Access Dec 1991
(IN ACCORDANCE WITH DFARS 241.501-70[b])
252.242-7000 Post-award Conference Dec 1991
(IN ACCORDANCE WITH DFARS 242.570)
252.243-7001  Pricing of Contract Modifications Dec 1991
(IN ACCORDANCE WITH DFARS 243.205-71)
252.243-7002 Requests for Equitable Adjustment Mar 1998
(IN ACCORDANCE WITH DFARS 243.205-72)
252.247-7023 Transportation of Supplies by Sea Mar 2000

(IN ACCORDANCE WITH DFARS 247.573[b])

.4 THE FOLLOWING CLAUSES ARE NOT APPLICABLE
TO ENTITIES SUBMITTING PRICES SET BY LAW OR
REGULATION (INCORPORATED BY REFERENCE)

Paragraph Clause Title Date

52.222-41 Service Contract Act of 1965, as amended May 1989
(IN ACCORDANCE WITH 22.1006[a])

52.222-44 Fair Labor Standards Act and Service Contract Act — Price Adjustment May 1989
(Multiple Year and Option Contracts)
(IN ACCORDANCE WITH 22.1006][c][2])

52.230-2 Cost Accounting Standards Apr 1998
(IN ACCORDANCE WITH FAR 30.201-4[a])

52.230-3 Disclosure and Consistency of Cost Accounting Standards Apr 1998
(IN ACCORDANCE WITH FAR 30-201-4(b)(1)

52.230-6 Administration of Cost Accounting Standards Nov 1999

(IN ACCORDANCE WITH FAR 30.201-4[d])
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1.5 THE FOLLOWING CLAUSES APPLY TO ENTITIES
SUBMITTING PRICES SET BY LAW OR REGULATION

The following FAR clauses are incorporated by reference if award is made to an entity that is
subject to rate regulation.

Paragraph Clause Title Date
Scope and Duration of Contract
52.241- Feb 1995
3 (IN ACCORDANCE WITH FAR 41.501(c)(2) ©
52.241-5 Contractor’s Facilities Feb 1995

(IN ACCORDANCE WITH FAR 41.501(c)(4)

For purposes of this clause, blanks are to be completed as follows:
a. 50 years
b. (INSERT TYPE OF SERVICE)

52.241-6 Service Provisions Feb 1995
(IN ACCORDANCE WITH FAR 41.501(c)(5)

(a)(1) to be determined percent (2) to be determined days
(b)(1) to be determined year(s)(2)and (3) to be determined percent

(c)(1) to be determined hour(s)

Paragraph Clause Title Date

. Termination Liability
5224110 (IN ACCORDANCE WITH FAR 41.501(d)(4) Feb 1995

For purposes of this clause, the blank(s) are
Completed as follows:

To be determined months

$to be determined

$to be deterined

Termination charges — $ to be determined

52.241-11 Multiple Service Location Feb 1995
(IN ACCORDANCE WITH FAR 41.501(d)(5)

52.233-1 Disputes
NOTE: This clause only applies to B.2 offers
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The requirements of the Disputes Clause at FAR 52.233-1 are supplemented to provide that
matters involving the interpretation of retail rates, rate schedules, tariffs, riders, and tariff related
terms provided under any resultant contract and conditions of service are subject to the
jurisdiction and regulation of the utility rate commission having jurisdiction.

52.241-4 Change in Class of Service (Feb 1995)

(a) In the event of a change in the class of service, such service shall be provided at the
Contractor’s lowest available rate schedule applicable to the class of service furnished.

(b) Where the Contractor does not have on file with the regulatory body approved rate schedules
applicable to services provided, no clause in this contract shall preclude the parties from
negotiating a rate schedule applicable to the class of service furnished.

(End of Clause)

52.241-7 Change in Rates or Terms and Conditions of Service for Regulated Services. (Feb
1995)

(a) This clause applies to the extent services furnished under this contract are subject to regulation
by a regulatory body. The Contractor agrees to give * TBD written notice of (1) the filing of an
application for change in rates or terms and conditions of service concurrently with the filing of
the application and (2) any changes pending with the regulatory body as of the date of contract
award. Such notice shall fully describe the proposed change. If, during the term of this contract,
the regulatory body having jurisdiction approves any changes, the Contractor shall forward to the
Contracting Officer a copy of such changes within 15 days after the effective date thereof. The
Contractor agrees to continue furnishing service under this contract in accordance with the
amended tariff, and the Government agrees to pay for such service at the higher or lower rates as
of the date when such rates are made effective.

(b) The Contractor agrees that throughout the life of this contract the applicable published and
unpublished rate schedule(s) shall not be in excess of the lowest cost published and unpublished
rate schedule(s) available to any other customers of the same class under similar conditions of use
and service.

(c) In the event that the regulatory body promulgates any regulation concerning matters other than
rates which affects this contract, the Contractor shall immediately provide a copy to the
Contracting Officer. The Government shall not be bound to accept any new regulation
inconsistent with Federal laws or regulations.

(d) Any changes to rates or terms and conditions of service shall be made a part of this contract
by the issuance of a contract modification unless otherwise specified in the contract. The effective
date of the change shall be the effective date by the regulatory body. Any factors not governed by
the regulatory body will have an effective date as agreed to by the parties.

(End of clause)

52.241-12 Nonrefundable, Nonrecurring Service Charge. (Feb 1995)

As provided herein, the Government will pay a nonrefundable, nonrecurring charge when the
rules and regulations of a Contractor require that a customer pay (1) a charge for the initiation of
service, (2) a contribution in aid of construction, or (3) a nonrefundable membership fee. This
charge may be in addition to or in lieu of a connection charge. Therefore, there is hereby added to
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the Contractor’s schedule a nonrefundable, nonrecurring charge for TBD in the amount of TBD
$TBD dollars payable [specify dates or schedules].

(End of clause)

.6 OTHER CLAUSES

52.216-5 PRICE REDETERMINATION- PROSPECTIVE (OCT 1997)

(a) General. The unit prices and the total price stated in this contract shall be periodically redetermined in

accordance with this clause, except that (1) the prices for supplies delivered and services performed before
the first effective date of price redetermination (see paragraph (c) of this clause) shall remain fixed and (2)
in no event shall the total amount paid under this contract exceed any ceiling price included in the contract.

(b) Definition. "Costs," as used in this clause, means allowable costs in accordance with Part 31 of the
Federal Acquisition Regulation (FAR) in effect on the date of this contract.

(c) Price redetermination periods. For the purpose of price redetermination, performance of this contract is
divided into successive periods. The first period shall extend from the date of the contract to three (3) years
and the second and each succeeding period shall extend for twenty-four (24) months from the end of the
last preceding period, except that the parties may agree to vary the length of the final period. The first day
of the second and each succeeding period shall be the effective date of price redetermination for that
period.

(d) Data submission. (1) Not more than 180 calendar days nor less than ninety (90) calendar days before the
end of each redetermination period, except the last, the Contractor shall submit--

(i) Proposed prices for supplies that may be delivered or services that may be performed in the next
succeeding period, and--

(A) An estimate and breakdown of the costs of these supplies or services in the format of Table 15-2,
FAR 15.408, or in any other form on which the parties may agree;

(B) Sufficient data to support the accuracy and reliability of this estimate; and

(C) An explanation of the differences between this estimate and the original (or last preceding) estimate
for the same supplies or services; and

(i1) A statement of all costs incurred in performing this contract through the end of the first month before
the submission of proposed prices, on Standard Form 1411, Contract Pricing Proposal Cover Sheet (or in
any other form on which the parties may agree), with sufficient supporting data to disclose unit costs and
cost trends for-

(A) Supplies delivered and services performed; and

(B) Inventories of work in process and undelivered contract supplies on hand (estimated to the extent
necessary).

(2) The Contractor shall also submit, to the extent that it becomes available before negotiations on
redetermined prices are concluded--

(1) Supplemental statements of costs incurred after the date stated in subdivision (d)(1)(ii) of this section
for--

(A) Supplies delivered and services performed; and
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(B) Inventories of work in process and undelivered contract supplies on hand (estimated to the extent
necessary); and

(i1) Any other relevant data that the Contracting Officer may reasonably require.

(3) If the Contractor fails to submit the data required by subparagraphs (1) and (2) of this section, within
the time specified, the Contracting Officer may suspend payments under this contract until the data are
furnished. If it is later determined that the Government has overpaid the Contractor, the Contractor shall
repay the excess to the Government immediately. Unless repaid within 30 days after the end of the data
submittal period, the amount of the excess shall bear interest, computed from the date the data were due
to the date of repayment, at the rate established in accordance with the Interest clause.

(e) Price redetermination. Upon the Contracting Officer's receipt of the data required by paragraph (d) of
this section, the Contracting Officer and the Contractor shall promptly negotiate to redetermine fair and
reasonable prices for supplies that may be delivered or services that may be performed in the period
following the effective date of price redetermination.

(f) Contract modifications. Each negotiated redetermination of prices shall be evidenced by a
modification to this contract, signed by the Contractor and the Contracting Officer, stating the
redetermined prices that apply during the redetermination period.

(g) Adjusting billing prices. Pending execution of the contract modification (see paragraph (f) of this
section), the Contractor shall submit invoices or vouchers in accordance with the billing prices stated in
this contract. If at any time it appears that the then-current billing prices will be substantially greater than
the estimated final prices, or if the Contractor submits data showing that the redetermined price will be
substantially greater than the current billing prices, the parties shall negotiate an appropriate decrease or
increase in billing prices. Any billing price adjustment shall be reflected in a contract modification and
shall not affect the redetermination of prices under this clause. After the contract modification for price
redetermination is executed, the total amount paid or to be paid on all invoices or vouchers shall be
adjusted to reflect the agreed-upon prices, and any requested additional payments, refunds, or credits shall
be made promptly.

(h) Quarterly limitation on payments statement. This paragraph (h) applies only during periods for which
firm prices have not been established.

(1) Within 45 days after the end of the quarter of the Contractor’s fiscal year in which a delivery is first
made (or services are first performed) and accepted by the Government under this contract, and for each
quarter thereafter, the Contractor shall submit to the contract administration office (with a copy to the
contracting office and the cognizant contract auditor) a statement, cumulative from the beginning of the
contract, showing--

(1) The total contract price of all supplies delivered (or services performed) and accepted by the
Government and for which final prices have been established;

(i1) The total costs (estimated to the extent necessary) reasonably incurred for, and properly allocable
solely to, the supplies delivered (or services performed) and accepted by the Government and for which
final prices have not been established;

(iii) The portion of the total interim profit (used in establishing the initial contract price or agreed to for
the purpose of this paragraph (h)) that is in direct proportion to the supplies delivered (or services

performed) and accepted by the Government and for which final prices have not been established; and

(iv) The total amount of all invoices or vouchers for supplies delivered (or services performed) and
accepted by the Government (including amounts applied or to be applied to liquidate progress payments).
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(2) The statement required by subparagraph (1) of this section need not be submitted for any quarter for
which either no costs are to be reported under subdivision (1)(ii) of this section, or revised billing prices
have been established in accordance with paragraph (g) of this section, and do not exceed the existing
contract price, the Contractor’s price-redetermination proposal, or a price based on the most recent
quarterly statement, whichever is least.

(3) Notwithstanding any provision of this contract authorizing greater payments, if on any quarterly
statement the amount under subdivision (1)(iv) of this section exceeds the sum due the Contractor, as
computed in accordance with subdivisions (1)(i), (ii), and (iii) of this section, the Contractor shall
immediately refund or credit to the Government the amount of this excess. The Contractor may, when
appropriate, reduce this refund or credit by the amount of any applicable tax credits due the Contractor
under 26 U.S.C. 1481 and by the amount of previous refunds or credits affected under this clause. If any
portion of the excess has been applied to the liquidation of progress payments, then that portion may,
instead of being refunded, be added to the unliquidated progress payment account, consistent with the
Progress Payments clause. The Contractor shall provide complete details to support any claimed
reductions in refunds.

(4) If the Contractor fails to submit the quarterly statement within 45 days after the end of each quarter
and it is later determined that the Government has overpaid the Contractor, the Contractor shall repay the
excess to the Government immediately. Unless repaid within 30 days after the end of the statement
submittal period, the amount of the excess shall bear interest, computed from the date the quarterly
statement was due to the date of repayment, at the rate established in accordance with the Interest clause.

(i) Subcontracts. No subcontract placed under this contract may provide for payment on a cost-plus-a-
percentage-of-cost basis. The Contractor shall--

(1) Insert in each price redetermination or incentive price revision subcontract the substance of paragraph
(h) of this section, and of this paragraph (i), modified to omit mention of the Government and to reflect
the position of the Contractor as purchaser and of the Subcontractor as vendor, and to omit that part of
subparagraph (h)(3) of this section relating to tax credits; and

(2) Include in each cost-reimbursement subcontract a requirement that each lower-tier price
redetermination or incentive price revision subcontract contain the substance of paragraph (h) of this
section, and this paragraph (i), modified as required by subparagraph (1) of this section.

(j) Disagreements. If the Contractor and the Contracting Officer fail to agree upon redetermined prices for
any price redetermination period within 90 days (or within such other period as the parties agree) after the
date on which the data required by paragraph (d) of this section are to be submitted, the Contracting
Officer shall promptly issue a decision in accordance with the Disputes clause. For the purpose of
paragraphs (f), (g), and (h) of this section, and pending final settlement of the disagreement on appeal, by
failure to appeal, or by agreement, this decision shall be treated as an executed contract modification.
Pending final settlement, price redetermination for subsequent periods, if any, shall continue to be
negotiated as provided in this clause.

(k) Termination. If this contract is terminated, prices shall continue to be established in accordance with
this clause for (1) completed supplies and services accepted by the Government and (2) those supplies
and services not terminated under a partial termination. All other elements of the termination shall be
resolved in accordance with other applicable clauses of this contract.

(End of clause)
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52.216-18 ORDERING. (OCT 1995)
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery

orders or task orders by the individuals or activities designated in the Schedule. Such orders may be
issued from the date of task order award for distribution services through fifty (50) years.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event
of conflict between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the
order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if
authorized in the Schedule.

(End of clause)
52.216-19 ORDER LIMITATIONS. (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an
amount of less than $2,500.00, the Government is not obligated to purchase, nor is the Contractor
obligated to furnish, those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:
(1) Any order for a single item in excess of $25,000,000.00 ($25 million);
(2) Any order for a combination of items in excess of $25,000,000.00 ($25 million); or

(3) A series of orders from the same ordering office within thirty (30) days that together call for quantities
exceeding the limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the
Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one
requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph
(b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the
maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office
within five (5) days after issuance, with written notice stating the Contractor’s intent not to ship the item
(or items) called for and the reasons. Upon receiving this notice, the Government may acquire the
supplies or services from another source.

(End of clause)

52.216-21 REQUIREMENTS (OCT 1995)

(a) This is a requirements contract for the supplies or services specified, and effective for the period
stated, in the Schedule. The quantities of supplies or services specified in the Schedule are estimates only
and are not purchased by this contract. Except as this contract may otherwise provide, if the
Government’s requirements do not result in orders in the quantities described as "estimated" or
"maximum" in the Schedule, that fact shall not constitute the basis for an equitable price adjustment.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the
Ordering clause. Subject to any limitations in the Order Limitations clause or elsewhere in this contract,
the Contractor shall furnish to the Government all supplies or services specified in the Schedule and
called for by orders issued in accordance with the Ordering clause. The Government may issue orders
requiring delivery to multiple destinations or performance at multiple locations.
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(c) Except as this contract otherwise provides, the Government shall order from the Contractor all the
supplies or services specified in the Schedule that are required to be purchased by the Government
activity or activities specified in the Schedule.

(d) The Government is not required to purchase from the Contractor requirements in excess of any limit
on total orders under this contract.

(e) If the Government urgently requires delivery of any quantity of an item before the earliest date that
delivery may be specified under this contract, and if the Contractor will not accept an order providing for
the accelerated delivery, the Government may acquire the urgently required goods or services from
another source.

(f) Any order issued during the effective period of this contract and not completed within that period shall
be completed by the Contractor within the time specified in the order. The contract shall govern the
Contractor’s and Government’s rights and obligations with respect to that order to the same extent as if
the order were completed during the contract's effective period; provided, that the Contractor shall not be
required to make any deliveries under this contract after fifty (50) years from the date of task order award
for distribution services.

(End of clause)

FAR 52.222-42: Statement of Equivalent Rates for Federal Hires (May 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the
Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service for employees
expected to be employed under the contract. This clause also states the wages and fringe benefits
payable to each if they were employed by the contracting agency subject to the provisions of 5
USC 5341 or 5332.

This statement is for information only; it is not a wage determination.

EMPLOYEE CLASS MONETARY WAGE - FRINGE BENEFITS
A/C Equipment Mechanic $16.06
Electrician $17.95
Electrician Technician, $20.31
Maintenance II
General Maintenance Worker $13.60

52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984)

Funds are not presently available for performance under this contract beyond current fiscal year.
The Government’s obligation for performance of this contract beyond that date is contingent
upon the availability of appropriated funds from which payment for contract purposes can be
made. No legal liability on the part of the Government for any payment may arise for
performance under this contract beyond current fiscal year, until funds are made available to the
Contracting Officer for performance and until the Contractor receives notice of availability, to be
confirmed in writing by the Contracting Officer.
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52.241-9 CONNECTION CHARGE (FEB 1995)

(a) Charge. In consideration of the Contractor furnishing and installing at its expense the new
connection facilities described herein, the Government shall pay the Contractor a connection
charge. The payment shall be in the form of progress payments, advance payments or as a lump
sum, as agreed to by the parties and as permitted by applicable law. The total amount payable
shall be either the estimated cost of § (To be determined at time of award) less the agreed to
salvage value of $§ (To be determined at time of award) , or the actual cost less the salvage value,
whichever is less. As a condition precedent to final payment, the Contractor shall execute a
release of any claims against the Government arising under or by the virtue of such installation.

(b) Ownership, operation, maintenance and repair of new facilities to be provided. The facilities
to be supplied by the Contractor under this clause, notwithstanding the payment by the
Government of a connection charge, shall be and remain the property of the Contractor and shall,
at all times during the life of this contract or any renewals thereof, be operated, maintained, and
repaired by the Contractor at its expense. All taxes and other charges in connection therewith,
together with all liability arising out of the construction, operations, maintenance, or repair of
such facilities, shall be the obligation of the Contractor.

(c) Credits.

(1) The Contractor agrees to allow the Government, on each monthly bill for service
furnished under this contract to the service location, a credit of (To be determined at time of
award) percent of the amount of each such bill as rendered until the accumulation of credits shall
equal the amount of such connection charge, provided that the Contractor may at any time allow a
credit up to 100 percent of the amount of each such bill.

(2) In the event the Contractor, before any termination of this contract but after completion of
the facilities provided for in this clause, serves any customer other than the Government
(regardless of whether the Government is being served simultaneously, intermittently, or not at
all) by means of these facilities, the Contractor shall promptly notify the Government in writing.
Unless otherwise agreed by the parties in writing at that time, the Contractor shall promptly
accelerate the credits provided for under subparagraph (c)(1) of this clause, up to 100 percent of
each monthly bill until there is refunded the amount that reflects the Government’s connection
costs for that portion of the facilities used in serving others.

(3) In the event the Contractor terminates this contract, or defaults in performance, prior to full
credit of any connection charge paid by the Government, the Contractor shall pay to the
Government an amount equal to the uncredited balance of the connection charge as of the date of
the termination or default.

(d) Termination before completion of facilities. The Government reserves the right to terminate
this contract at any time before completion of the facilities with respect to which the Government
is to pay a connection charge. In the event the Government exercises this right, the Contractor
shall be paid the cost of any work accomplished, including direct and indirect costs reasonably
allocable to the completed work prior to the time of termination by the Government, plus the cost
of removal, less the salvage value.

(e) Termination after completion of facilities. In the event the Government terminates this
contract after completion of the facilities with respect to which the Government has paid a
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connection charge, but before the crediting in full by the Contractor of any connection charge in
accordance with the terms of this contract, the Contractor shall have the following options:

(1) To retain in place for (To be determined at time of award) months after the notice of
termination by the Government such facilities on condition that --

(i) If, during such (To be determined at time of award) month period, the Contractor
serves any other customer by means of such facilities, the Contractor, shall, in lieu of allowing
credits, pay the Government during such period installments in like amount, manner, and extent
as the credit provided for under paragraph (c) of this clause before such termination; and

(i) Immediately after such (To be determined at time of award) month period the
Contractor shall promptly pay in full to the Government the uncredited balance of the connection
charge.

(2) To remove such facilities at the Contractor’s own expense within _(To be determined at
time of award) months after the effective date of the termination by the Government. If the
Contractor elects to remove such facilities, the Government shall then have the option of
purchasing such facilities at the agreed salvage value set forth herein; and provided further, that
the Contractor shall, at the direction of the Government, leave in place such facilities located on
Government property which the Government elects to purchase at the agreed salvage value.

(End of Clause)

52.241-13 Capital Credits (Feb 1995)

(a) The Government is a member of the (To be determined at time of award) , and as any other
member, is entitled to capital credits consistent with the bylaws of the cooperative, which states
the obligation of the Contractor to pay capital credits and which specifies the method and time of
payment.

(b) The Contractor shall furnish to the Contracting Officer, or the designated representative of the
Contracting Officer, in writing, on an _(To be determined at time of award) basis a list of
accrued credits by contract number, year, and delivery point.

(c) Payment of capital credits will be made by check, payable to the (To be determined at time
of award), and forwarded to TBD, unless otherwise directed in writing by the Contracting
Officer. Checks shall cite the current or last contract number and indicate whether the check is
partial or final payment for all capital credits accrued.

(End of Clause)

FAR 52.244-6: Subcontracts for Commercial Items (May 2001)

Commercial item, as used in this clause, has the meaning contained in the clause at 52.202-1.
Subcontract, as used in this clause, includes a transfer of commercial items between divisions,
subsidiaries, or affiliates of the Contractor or Subcontractor at any tier.

To the maximum extent practicable, the Contractor shall incorporate, and require its
subContractors at all tiers to incorporate, commercial items or nondevelopmental items as
components of items to be supplied under this contract.
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The following clauses shall be flowed down to subcontracts for commercial items:

52.219-8, Utilization of Small Business Concerns (15 U.S.C. 637(d)(2) and (3)), in all
subcontracts that offer further subcontracting opportunities. If the subcontract (except
subcontracts to small business concerns) exceeds $500,000 ($1,000,000 for construction of
any public facility), the Subcontractor must include 52.219-8 in lower tier subcontracts that
offer subcontracting opportunities.

52.222-26: Equal Opportunity (EO 11246)

52.222-35: Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (38
USC 4212[a])

52.222-36: Affirmative Action for Workers with Disabilities (29 USC 793)

52.247-64: Preference for Privately Owned U.S.-Flagged Commercial Vessels (46 USC
1241) (flow down not required for subcontracts awarded beginning May 1, 1996).

While not required, the Contractor may flow down to subcontracts for commercial items a
minimal number of additional clauses necessary to satisfy its contractual obligations.

The Contractor shall include the terms of this clause, including this paragraph, in subcontracts
awarded under this contract.
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SECTION J

List of Documents, Exhibits, and Other
Attachments

Amendment 0007

Exhibit Document Title Location
Number
Exhibit 1 Contract Data Requirements List (CDRLS, DD Form 1423) Web
Exhibit 2 Data Item Descriptions (DIDs, DD Form 1664) Web
Attachment Document Title Location
Number
Attachment 1 Example of a Completed Schedule B-1 Web
Attachment 2 System Description Web
Attachment 3 Points of Demarcation Web
Attachment 4 Rate Based Pricing Method and Estimated Cost Based Pricing Method Excelfile/Web
Attachment 5 Service Interruptions and Contingencies Response CD
Attachment 6 Utility Maps (CD will be provided upon written request) CD
Attachment 7 Hardcopy Maps (available at on site library) West Point
Attachment 8 Inventory of Systems Web
Attachment 9 Meters Web
Attachment 10 Sample Easement Web
Attachment 11 Client Authorization Letter Web
Attachment 12 Installation Action Plan and Assessment information Web
Attachment 13 Past System Replacement Contracts (available from the site POC on West Point
request)
Attachment 14 O&M Manual for Electrical System (available for review from the site West Point
POC on request)
Attachment 15 Draft Environmental Baseline Study and Draft Environmental West Point
Assessment (available from the site POC upon request)
Attachment 16 Substation Upgrade Report West Point
Attachment 17 Dig Safe Policy Revised May 02 Web
Attachment 18 Service Contract Wage Rates Web
Attachment 19 Electrical Structures To Be Conveyed (Historical Status/Construction Web
Date)
Attachment 20 Safety Program - United States Military Academy Web
Attachment 21 Past Performance Questionnaire Web
Attachment 22 Protection of Trees and Plant Material Web
Attachment 23 Building Inventory and Historical Status Web
Attachment 24 Government Provided Facilities Web

NOTE: Web site address is as follows:
http://www.hnd.usace.army.mil/EBS/AdvertisedSolicitations.asp
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SECTION L

Instructions, Conditions, and
Notices to Offerors

L.1 SOLICITATION PROVISIONS

L.1.1 52.252-1: SOLICITATION PROVISIONS
INCORPORATED BY REFERENCE (IN ACCORDANCE
WITH FAR 52.107[A])

This solicitation incorporates one or more solicitation provisions by reference, with the same

force and effect as if they were given in full text. Upon request, the Contracting Officer will

make their full text available. The Offeror is cautioned that the listed provisions may include
blocks that must be completed by the Offeror and submitted with its quotation or offer. In lieu of
submitting the full text of those provisions, the Offeror may identify the provision by paragraph

identifier and provide the appropriate information with its quotation or offer.

As of this printing, the full text of a solicitation provision may be accessed electronically at t
addresses: http://farsite.hill.af.mil (all provisions) and http://www.arnet.gov/far.

The following FAR and DFARS clauses are incorporated by reference:

hese

Paragraph Clause Title Date

52.215-16 Facilities Capital Cost of Money — see clause H.7 Oct 1997
(IN ACCORDANCE WITH FAR 15.408(h)

52.215-20 Requirement for Cost or Pricing Data or Information other than Cost or Pricing  Oct 1997
Data — Alt IV Oct 1997
(IN ACCORDANCE WITH FAR 15.408[1] & [1][4])

52.237-1 Site Visit Apr 1984
(IN ACCORDANCE WITH FAR 37.110 [a])

52.252-5 Authorized Deviations in Provisions Apr 1984
(IN ACCORDANCE WITH FAR 52.107[€])
(a) The use in this solicitation of any Defense Federal Acquisition Regulation
(DFAR) Supplement (48 CFR Chapter 2) provision with an authorized
deviation is indicated by the addition of (DEVIATION) after the name of the
regulation.

252.204-7001 Commercial and Government Entity (CAGE) Code Reporting Aug 1999

(IN ACCORDANCE WITH DFARS 204.602-70)

52.204-6 Data Universal Numbering System (DUNS) Number. (June 1999)

(a) The Offeror shall enter, in the block with its name and address on the cover page of its
offer, the annotation "DUNS" followed by the DUNS number that identifies the Offeror’s name
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and address exactly as stated in the offer. The DUNS number is a nine-digit number assigned by
Dun and Bradstreet Information Services.

(b) If the Offeror does not have a DUNS number, it should contact Dun and Bradstreet
directly to obtain one. A DUNS number will be provided immediately by telephone at no charge
to the Offeror. For information on obtaining a DUNS number, the Offeror, if located within the
United States, should call Dun and Bradstreet at 1-800-333-0505. The Offeror should be prepared
to provide the following information:

(1) Company name.

(2) Company address.

(3) Company telephone number.

(4) Line of business.

(5) Chief executive officer/key manager.

(6) Date the company was started.

(7) Number of people employed by the company.
(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location and phone number of
the local Dun and Bradstreet Information Services office from the Internet home page at
http://www.customerservice@dnb.com. If an Offeror is unable to locate a local service center, it
may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.

(End of provision)

52.215-1 Instructions to Offerors-Competitive Acquisition (May 2001)

(a) Definitions. As used in this provision-

Discussions" are negotiations that occur after establishment of the competitive range that
may, at the Contracting Officer's discretion, result in the Offeror being allowed to revise
its proposal. "In writing," "writing," or "written" means any worded or numbered
expression that can be read, reproduced, and later communicated, and includes
electronically transmitted and stored information. "Proposal modification" is a change
made to a proposal before the solicitation's closing date and time, or made in response to
an amendment, or made to correct a mistake at any time before award. "Proposal
revision" is a change to a proposal made after the solicitation closing date, at the request
of or as allowed by a Contracting Officer as the result of negotiations. "Time," if stated as
a number of days, is calculated using calendar days, unless otherwise specified, and will
include Saturdays, Sundays, and legal holidays. However, if the last day falls on a
Saturday, Sunday, or legal holiday, then the period shall include the next working day.

(b) Amendments to solicitations. 1If this solicitation is amended, all terms and
conditions that are not amended remain unchanged. Offerors shall acknowledge
receipt of any amendment to this solicitation by the date and time specified in the

amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals.
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(1) Unless other methods (e.g., electronic commerce or facsimile) are permitted in the
solicitation, proposals and modifications to proposals shall be submitted in paper
media in sealed envelopes or packages (i) addressed to the office specified in the
solicitation, and (ii) showing the time and date specified for receipt, the solicitation
number, and the name and address of the Offeror. Offerors using commercial carriers
should ensure that the proposal is marked on the outermost wrapper with the
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. (2) The first page
of the proposal must show-
(i) The solicitation number; (ii) The name, address, and telephone and facsimile
numbers of the Offeror (and electronic address if available); (iii) A statement
specifying the extent of agreement with all terms, conditions, and provisions included
in the solicitation and agreement to furnish any or all items upon which prices are
offered at the price set opposite each item;
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if
available) of persons authorized to negotiate on the Offeror’s behalf with the
Government in connection with this solicitation; and
(v) Name, title, and signature of person authorized to sign the proposal. Proposals
signed by an agent shall be accompanied by evidence of that agent's authority, unless
that evidence has been previously furnished to the issuing office.
(3) Submission, modification, revision, and withdrawal of proposals.
(1) Offerors are responsible for submitting proposals, and any modifications or
revisions, so as to reach the Government office designated in the solicitation by the
time specified in the solicitation. If no time is specified in the solicitation, the time
for receipt is 4:30 p.m., local time, for the designated Government office on the date
that proposal or revision is due.
(i1)(A) Any proposal, modification, or revision received at the Government office
designated in the solicitation after the exact time specified for receipt of offers is
"late" and will not be considered unless it is received before award is made, the
Contracting Officer determines that accepting the late offer would not unduly delay
the acquisition; and-
(1) If it was transmitted through an electronic commerce method authorized
by the solicitation, it was received at the initial point of entry to the
Government infrastructure not later than 5:00 p.m. one working day prior to
the date specified for receipt of proposals; or
(2) There is acceptable evidence to establish that it was received at the
Government installation designated for receipt of offers and was under the
Government’s control prior to the time set for receipt of offers; or
(3) It is the only proposal received.
(B) However, a late modification of an otherwise successful proposal that makes its
terms more favorable to the Government, will be considered at any time it is received
and may be accepted.
(ii1) Acceptable evidence to establish the time of receipt at the Government
installation includes the time/date stamp of that installation on the proposal wrapper,
other documentary evidence of receipt maintained by the installation, or oral
testimony or statements of Government personnel.
(iv) If an emergency or unanticipated event interrupts normal Government processes
so that proposals cannot be received at the office designated for receipt of proposals
by the exact time specified in the solicitation, and urgent Government requirements
preclude amendment of the solicitation, the time specified for receipt of proposals
will be deemed to be extended to the same time of day specified in the solicitation on
the first work day on which normal Government processes resume.
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(v) Proposals may be withdrawn by written notice received at any time before award.
Oral proposals in response to oral solicitations may be withdrawn orally. If the
solicitation authorizes facsimile proposals, proposals may be withdrawn via facsimile
received at any time before award, subject to the conditions specified in the provision
at 52.2155, Facsimile Proposals. Proposals may be withdrawn in person by an Offeror
or an authorized representative, if the identity of the person requesting withdrawal is
established and the person signs a receipt for the proposal before award.

(4) Unless otherwise specified in the solicitation, the Offeror may propose to provide
any item or combination of items.

(5) Offerors shall submit proposals in response to this solicitation in English, unless
otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at
FAR 52.225-17, Evaluation of Foreign Currency Offers, is included in the
solicitation.

(6) Offerors may submit modifications to their proposals at any time before the
solicitation closing date and time, and may submit modifications in response to an
amendment, or to correct a mistake at any time before award.

(7) Offerors may submit revised proposals only if requested or allowed by the
Contracting Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective
upon receipt of notice by the Contracting Officer.

(d) Offer expiration date. Proposals in response to this solicitation will be valid for
the number of days specified on the solicitation cover sheet (unless a different period
is proposed by the Offeror).

(e) Restriction on disclosure and use of data. Offerors that include in their proposals
data that they do not want disclosed to the public for any purpose, or used by the
Government except for evaluation purposes, shall-

(1) Mark the title page with the following legend:

This proposal includes data that shall not be disclosed outside the Government and shall
not be duplicated, used, or disclosed-in whole or in part-for any purpose other than to
evaluate this proposal. If, however, a contract is awarded to this Offeror as a result of-or
in connection with-the submission of this data, the Government shall have the right to
duplicate, use, or disclose the data to the extent provided in the resulting contract. This
restriction does not limit the Government’s right to use information contained in this data
if it is obtained from another source without restriction. The data subject to this
restriction are contained in sheets [insert numbers or other identification of sheets]; and
(2) Mark each sheet of data it wishes to restrict with the following legend:

Use or disclosure of data contained on this sheet is subject to the restriction on the title
page of this proposal.

(f) Contract award.

(1) The Government intends to award a contract or contracts resulting from this
solicitation to the responsible Offeror(s) whose proposal(s) represents the best value
after evaluation in accordance with the factors and subfactors in the solicitation.

(2) The Government may reject any or all proposals if such action is in the
Government’s interest.

(3) The Government may waive informalities and minor irregularities in proposals
received.

(4) The Government intends to evaluate proposals and award a contract without
discussions with Offerors (except clarifications as described in FAR 15.306(a)).
Therefore, the Offeror’s initial proposal should contain the Offeror’s best terms from
a cost or price and technical standpoint. The Government reserves the right to
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conduct discussions if the Contracting Officer later determines them to be necessary.
If the Contracting Officer determines that the number of proposals that would
otherwise be in the competitive range exceeds the number at which an efficient
competition can be conducted, the Contracting Officer may limit the number of
proposals in the competitive range to the greatest number that will permit an efficient
competition among the most highly rated proposals.

(5) The Government reserves the right to make an award on any item for a quantity
less than the quantity offered, at the unit cost or prices offered, unless the Offeror
specifies otherwise in the proposal.

(6) The Government reserves the right to make multiple awards if, after considering
the additional administrative costs, it is in the Government’s best interest to do so.
(7) Exchanges with Offerors after receipt of a proposal do not constitute a rejection or
counteroffer by the Government.

(8) The Government may determine that a proposal is unacceptable if the prices
proposed are materially unbalanced between line items or subline items. Unbalanced
pricing exists when, despite an acceptable total evaluated price, the price of one or
more contract line items is significantly overstated or understated as indicated by the
application of cost or price analysis techniques. A proposal may be rejected if the
Contracting Officer determines that the lack of balance poses an unacceptable risk to
the Government.

(9) If a cost realism analysis is performed, cost realism may be considered by the
source selection authority in evaluating performance or schedule risk.

(10) A written award or acceptance of proposal mailed or otherwise furnished to the
successful Offeror within the time specified in the proposal shall result in a binding
contract without further action by either party.

(11) The Government may disclose the following information in postaward
debriefings to other Offerors:

(1) The overall evaluated cost or price and technical rating of the successful Offeror;
(i1) The overall ranking of all Offerors, when any ranking was developed by the
agency during source selection;

(iii) A summary of the rationale for award; and

(iv) For acquisitions of commercial items, the make and model of the item to be
delivered by the successful Offeror.

(End of provision)

Alternate I (Oct 1997).

(f)(4) The Government intends to evaluate proposals and award a contract after
conducting discussions with Offerors whose proposals have been determined to
be within the competitive range. If the Contracting Officer determines that the
number of proposals that would otherwise be in the competitive range exceeds
the number at which an efficient competition can be conducted, the Contracting
Officer may limit the number of proposals in the competitive range to the
greatest number that will permit an efficient competition among the most highly
rated proposals. Therefore, the Offeror’s initial proposal should contain the
Offeror’s best terms from a price and technical standpoint.

Alternate II (Oct 1997).

(c)(9) Offerors may submit proposals that depart from stated requirements. Such
proposals shall clearly identify why the acceptance of the proposal would be
advantageous to the Government. Any deviations from the terms and conditions
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of the solicitation, as well as the comparative advantage to the Government, shall
be clearly identified and explicitly defined. The Government reserves the right to
amend the solicitation to allow all Offerors an opportunity to submit revised
proposals based on the revised requirements.

52.216-1 Type of Contract. (Apr 1984) applies to non-regulated offers only

The Government may award a Fixed Price — Price Redetermination Prospective, Fixed Price, or
Fixed Price with Economic Price Adjustment Requirements utility services contract resulting
from this solicitation.

(End of provision)

52.222-24 Preaward On-Site Equal Opportunity Compliance Evaluation. (Feb 1999)

If a contract in the amount of $10 million or more will result from this solicitation, the
prospective Contractor and its known first-tier subContractors with anticipated subcontracts of
$10 million or more shall be subject to a preaward compliance evaluation by the Office of Federal
Contract Compliance Programs (OFCCP), unless, within the preceding 24 months, OFCCP has
conducted an evaluation and found the prospective Contractor and subContractors to be in
compliance with Executive Order 11246.

(End of provision)

52.233-2 Service of Protest. (Aug 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the General Accounting
Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining
written and dated acknowledgment of receipt from:

US Army Engineering & Support Center, Huntsville
CEHNC-CT-S/Ms. Sharon Butler, Contracting Officer
4820 University Square

Huntsville, AL 35816-1822

(b) The copy of any protest shall be received in the office designated above within one day of
filing a protest with the GAO.
(End of provision)
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L.2 INFORMATION TO OFFERORS

L.2.1 General Information
L.2.1.1 Contractor Selection

Selection of a Contractor will be based on a best value determination consistent with the
evaluation factors described in Section M, Evaluation Factors for Award. Pursuant to the
provisions of the Clause at FAR 52.215-1, Instructions to Offerors - Competitive Acquisition, the
Government intends to negotiate with all responsible Offerors whose proposals are determined to
be within the competitive range. FAR 15.306, Exchanges with Offerors after receipt of
proposals, requires that the contracting officer establish a competitive range. Those Offerors
outside the competitive range will not be permitted to continue in the procurement and will be
notified in writing. Offerors are encouraged to submit their best offer as their initial offer.

L.2.1.2 Point of Contact

The Procuring Contracting Officer (PCO) is the sole point of contact for this acquisition. Address
any and all questions or concerns in writing to the PCO:

US Army Engineering & Support Center, Huntsville
CEHNC-CT-S/Ms. Sharon Butler, Contracting Officer
4820 University Square

Huntsville, AL 35816-1822

Fax no: 256-895-1172

E-mail: Sharon.H.Butler@hnd01.usace.army.mil

L.2.1.3 Debriefings

All Offerors may request debriefings by providing a written request to the PCO at the address
located in Block 8 of Section A within 3 calendar days after receiving notification from the PCO
of elimination from the competitive range or award of contract. To the maximum extent
practicable, debriefings will be conducted within 5 days of the debriefing request.

L.2.1.4 Site Visits

Pursuant to FAR 52.237-1, Site Visit, site visits will be allowed between April 09, 2003 and
October 01, 2003. Offerors may schedule site visits by contacting the PCO. The request for a site
visit shall include the areas of the installation the Offeror wishes to view. Site visit requests shall
be made with a minimum of 1-week advance notice

L.2.1.5 Technical Library

A Technical Library will be available from April 09, 2003 until the proposal due date for Offerors
to view data that were not available in electronic format. Offerors should contact the PCO to
arrange entrance into the Library.

L.2.1.6 Proprietary Information

Information deemed by the Offeror to be proprietary shall be clearly marked as proprietary
information. Proposals submitted in response to this solicitation will not be returned.
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L.2.2 Notices and Reservations

L.2.2.1 The Government will only acquire utility services if it conveys the related utility
system(s). The Government can only convey the utility system(s) if it determines that (1) the
long-term economic benefit of the conveyance to the United States exceeds the long-term
economic cost of the conveyance to the United States, and (2) the conveyance will reduce the
long-term costs of the United States for utility services provided by the utility system concerned.

L.2.2.2 The Government reserves the right to make no award to any Offeror.

L.3 PROPOSAL PREPARATION INSTRUCTIONS -
GENERAL

This section provides general guidance for preparing proposals and proposal revisions, as well as
specific instructions on the format and content of the proposal. The Offeror’s proposal must include
all data and information requested by these instructions and must be submitted in accordance with
these instructions.

The Government will read/evaluate only the maximum number of pages allowed. Nonconformance

with the specified organization, content, and page limitations may be cause for proposal rejection.

L.3.1 Proposal Organization/Page Limits

Offerors shall prepare the proposal as set forth in the table below. The titles, contents, and page
limits of each volume shall be as defined in the table below.

Volume Paragraph Number Title Maximum Page Limit
| Technical Proposal (Typed) 200"
Il Past Performance 50**
1] Contract Documentation None
\Y Price Proposal None

*Pages may be 200 single-sided pages or 100 double-sided pages.
**Pages may be 50 single-sided pages or 25 double-sided pages.

L.3.2 Proposal Format

The proposal shall be clear and concise, and shall include sufficient detail for effective evaluation
and for substantiating the validity of stated claims. The proposal shall not simply restate or
rephrase the Government’s requirements, but rather provide a convincing rationale explaining
how the Offeror intends to meet these requirements. Offerors shall assume that the Government
has no prior knowledge of their facilities and experience, and will base its evaluation on the
information presented in the Offerors proposal.

Each volume shall be written on a stand-alone basis so that its contents may be evaluated without
cross-referencing.

Elaborate graphics, multi-media functions (for example, video clips or sound bites), or other
embellishments are unnecessary and are not desired.
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L.3.3 Distribution

Offeror shall submit an original and three hard copies in three-ring binders. An additional copy
shall be submitted on a CD.

L.3.4 Electronic Media

All Volumes shall be submitted on CD ROM disks in application-specific files developed and
saved using the following versions of Microsoft software: Word 97, Excel 97, PowerPoint 97,
Windows 95, or Microsoft Office 2000. Electronic proposal files should be no more than four
megabytes (4MB) in size. Offerors are encouraged to refrain from incorporating detailed graphic
items (other than any plans or drawings) as they are not required or desired. Any scanned
documents incorporated into an Offeror’s proposal shall be split into multiple files so that each
individual file is no more than 4MB. If multiple files are required for a given volume, Offerors
shall organize their electronic submission so that each volume is contained in a separate directory.
Each CD shall contain an electronic label, which is to be established on a CD when the CD is
formatted. No password- protected, zipped, or self-extracting files shall be used.

Offeror should take reasonable precautions to ensure that CDs provided are free of viruses.
Offerors are reminded that if the hard copy version contains restrictive legends the CD shall
contain the same markings.

L.3.5 Pages and Typing

Page size shall be 82 by 11 inches (Word for Windows portrait format) or 11 by 8% inches (Word
for Windows landscape format). Landscape pages may be used only for large tables, charts,
graphs, and diagrams, not for pages of text. Page size 11 by 17 inches may only be used for
tables, figures/diagrams, illustration/drawings, and maps. Pages sized 11 by 17 inches will be
counted as two pages.

Text shall be single-spaced, in 11-point Arial font. Arial font size of 10 point may be used for
tables, captions, matrices, maps, and header and footer information. For charts, graphs, and
figures/diagrams, the font shall be no smaller than 5 point. Use at least 1-inch margins on the top
and bottom and 1-inch side margins. Pages will be numbered sequentially by volume. These
page format restrictions shall also apply to responses to any correspondence provided during the
negotiation process.

Page limitations shall be treated as maximums. If exceeded, excess pages will not be read or
considered in the evaluation of the proposal.

Each page shall be counted except for the following: cover pages, table of contents, cross-
reference matrix, tabs, glossaries, and attachments (tariffs, statutes, operating manuals,
performance specifications, etc).

L.3.6 Cost or Pricing Information

All cost or pricing information, except that described below, shall only be addressed in the price
proposal. Cost trade-off information, work-hour estimates, and material kinds and quantities may
be used in other volumes as appropriate to support design and trade-off decisions.

L.3.7 Proposal Structure

Each section or part of the Offeror’s proposal shall clearly identify the specific solicitation
requirements it addresses.
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L.3.8 Glossary of Abbreviations and Acronyms

The Government recommends that each volume contain a glossary of abbreviations and
acronyms. Glossaries will not count against the page limitations for their respective volumes.

L.3.9 Documents Incorporated by Reference

Offerors may incorporate by reference documents such as statutes, tariffs, operating manuals,
performance specifications, etc. within the proposal volumes. However, the full text documents
shall be provided as attachments to the appropriate volume.

L.3.10 Proposal Revisions

When submitting revised proposals Offerors shall submit changes in accordance with the
following.

Proposal revisions shall be submitted as one original, three hard copies and an electronic copy on
CD.

In the upper right corner of each revised page, include the Offeror name, exact location (volume,
section, page number, etc.) within the original proposal, and date of transmittal. Changed pages
shall be submitted on yellow paper. Changes shall be marked by a change bar in the margin to
indicate the changed part of each page. If the revision exceeds one page, each page shall be
marked with the page number it is replacing and a numerical or alphabetical extension (i.e. 93-
a...93-d). For each deleted page, a blank page shall be submitted denoted with “page
intentionally left blank™ and the original page number.

L.4 PROPOSAL PREPARATION INSTRUCTIONS -
VOLUME I: TECHNICAL PROPOSAL

The Technical Proposal Volume should be specific and complete. The technical proposal shall
describe the Contractor’s experience, capability, and approach to providing utility service. It
should be specific and complete in every detail. Proposals that merely offer to provide service in
accordance with Section C, Description/Specifications/Work Statement, will be considered
technically unacceptable and will not be considered further.

The proposal shall detail the Offeror’s understanding of the scope of work for this effort by
detailing how each of the following tasks will be accomplished. The technical proposal shall
specifically address each of the following subfactors.

1. Experience and Organizational Capability

2. Operations and Maintenance Plan, Service Interruption/Contingency Plan and Quality
Management Plan

3. Initial Capital Upgrades and Initial Renewals and Replacements Plan
4. Operations Transition Plan

5. Environmental, Historical, and Cultural Resources Plan

L-10



DACA87-02-R-0005 Amendment 0007
West Point Electric

L.4.1 Subfactor 1: Experience and Organizational Capability

L.4.1.1 Experience. Describe the Offeror’s comparable experience within the last five (5) years
in providing the type(s) of utility service for which the Offeror is proposing. Comparable service
should be for individual or classes of customers whose service requirements are similar to those
specified in this solicitation. Measures for comparable service may include, but not be limited to,
such factors as utility system line miles, capacity, number of customers and/or service locations,
valuation of distribution facilities, geographic area served and type and magnitude of individual
or collective capital projects.

L.4.1.2 The Offeror shall submit a Management Plan and organization chart showing the
Offeror’s corporate structure and lines of authority. Resumes of Offeror’s designated key
personnel (to include on-site key personnel) should be included in the proposal. Provide letters of
commitment for all subContractors that are to provide significant portions of the work. If
subContractors are to provide major portions of the work and you desire the subContractors'
credentials to be considered, please provide letters of commitment for each. Roles and
responsibilities should be discussed. The Government is particularly interested in the
qualifications of supervisors, to include those personnel who will interact with the Government
for the purposes of planning and daily coordination. The Offeror should address which team
members will perform various tasks (prime or subContractor) and where the personnel and
material (inventory) will be located (on-site, off-site, home office, etc.). The Offeror should
address how efficiency will be attained in all areas while providing a high level of quality service.
The Offeror should address resources available for the support of the project, including facilities,
equipment, inventory, and staffing. Include information on union agreements that may affect this
contract. If the Offeror is a municipal utility or other not for profit organization, please discuss
how you are organized and the essential aspects of your corporate charter. Discuss what role and
authority any governing board and/or city council will have in operations and ratemaking.
Provide a description of regulatory constraints and performance, to include a description of all
regulatory influences and how they interface with the Offeror’s performance under the contract.
As applicable, an Offeror should reference tariffs, rules and other documented procedures that
would guide or control the performance of the technical effort.

L.4.2 Subfactor 2: Operations and Maintenance Plan, Service
Interruption/Contingency Plan and Quality Management Plan

Offeror shall submit an Operations and Maintenance Plan, Service Interruption/Contingency Plan
and Quality Management Plan in accordance with the requirements of Section C,
Description/Specifications/Work Statement. The Operations and Maintenance, Service
Interruption/Contingency Plan and Quality Management Plan will be incorporated into the
contract after contract award but prior to performance of O&M services.

L.4.2.1 Operations and Maintenance Plan

The O&MP shall describe, in detail, how system operation and maintenance will be accomplished
as it relates to: who will be responsible for daily O&M, whether it will be performed with in-
house staff or subcontracted; how the specific requirements of Section C,
Description/Specifications/Work Statement are to be met; and what standards will be followed.
The Contractor’s published operations and maintenance policies and procedures may be provided
to document the standards to be utilized for the provision of utility service.
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When developing the O&MP, the criteria listed below, if applicable, should be considered. For
each of the proposed performance standards and/or specifications, describe how the performance
standards and/or specifications will be met.

Quality, Reliability, Recurring and Preventative Maintenance, Availability, Voltage
Regulation, Demand and Distribution Capacity, Limitation of Fault Current, Corrosion
Control, Lightning Protection and Harmonics Problems, Minimization of System Losses and
Power Factor Corrections, Safety of Government Personnel and Property, Service Connection
Standards and Specifications, Distribution Construction Standards, Commissioning
Standards, Color Identification and Markings, System Inspections, Meter and Equipment
Calibration, Service Interruption Frequency, Operating Permits, and Employee Certifications.

L.4.2.2 Service Interruption/Contingency Plan

The Offeror shall submit a Service Interruption/Contingency Plan IN ACCORDANCE WITH the
applicable requirements of Section C, Description/Specifications/Work Statement, paragraph C.7,
Response to Service Interruptions and Contingencies and paragraph C.8, Repair Response
Notification Procedures. The Offeror shall describe how minor emergency repairs and major
disaster recovery will be accomplished as it relates to who will be responsible and whether it will
be performed with in-house staff or subcontracted personnel. Describe where the staff will be
located and the positions to be located there. Indicate the expected responses to routine and
emergency service requests and how quickly you can respond. The Service
Interruption/Contingency Plan will be incorporated into the contract at time of award.

The Service Interruption/Contingency Plan should, at a minimum, address the following:
e Resources to be utilized in the implementation of the procedures described in the Plan
e Detailed contingency plan of action (including Government notifications)

e Estimated response time

o Estimated time for reestablishment of temporary service

o Estimated time for reestablishment of permanent service

e Emergency Restoration Plan in the event of widespread utility outage

The Offeror shall describe procedures, methods, and safety practices for working with and in the
vicinity of around energized equipment. Specifically describe practices for working on energized
overhead lines and in manholes containing energized conductors and equipment. Describe
measures to be employed at USMA to minimize service disruptions and assure a high degree of
availability and reliability.

The Contractor shall describe the facilities required on the installation that will be required to
support operation, maintenance, and construction. The Offeror shall specify whether the facilities
will be existing space or new buildings/facilities. Information to be provided includes: type and
use of each facility; square footage; parking area; warechouse/storage areas; utilities required;
paved access land space requirements; and cost of construction.

L.4.2.3 Quality Management Plan (QMP)
The Offeror shall submit a draft Quality Management Plan (QMP).

The definition of the QMP shall include, but not be limited to, the following:
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e Ensure compliance with the procedures of the Operations and Maintenance Plan.

e Staffing Plan, which clearly defines: which personnel will perform various tasks; the
qualifications of each staff position; and where the personnel and material (inventory) will be
located (on-site, off-site, home office, etc.). Provide an organizational chart showing the
number of persons available and their respective disciplines/positions (clerical, engineering,
customer service, etc). Clearly define roles, responsibilities and lines of authority between
corporate, technical, field and subContractor management levels (if applicable). Identify the
person responsible for being the point of contact to the Government and/or the individual
facility. The staffing plan shall also identify training and certifications required for each staff
position and the Contractor’s approach to ensuring personnel are current in training and
certifications. The Offeror should address how efficiency will be attained in all areas while
providing a high level of quality service. The proposed staffing plan shall provide resumes of
the Offerors key personnel, including management directly responsible for performance
under the contract and for supervision of day-to-day activities. Discuss each position, the
responsibilities of the person holding the position to include specific duties, and the
qualifications (education, specific technical training, work related experience, relevant
certifications) of the individual.

e Quality Awards and Certificates.

e Identify processes for obtaining customer feedback and translating feedback into appropriate
process improvements.

e A proven system of inspections or other quality assessment procedures and techniques.
e Record keeping (maps, GIS integration, data updating, etc).

e Performance metrics and standards to be used to assess and improve the quality and cost of
contract work by identifying, reporting, and correcting deficiencies and preventing
reoccurrence.

e An Environmental Compliance Plan that addresses the requirements of Section C,
Description/Specifications/Work Statement, paragraph C.10.

e A Service Continuity Assurance Plan that describes any plans to ensure continuous service
and minimize any service disruptions as it relates to system configuration modifications
proposed, line maintenance practice, and line repair practice.

L.4.3 Subfactor 3: Initial Capital Upgrades and Initial Renewals and
Replacements Plan

Offeror shall submit an Initial Capital Upgrades and Initial Renewals and Replacements Plan in
accordance with applicable requirements of Section C, Description/Specifications/Work
Statement. An Initial Capital Upgrades and Initial Renewals and Replacements Plan will be
incorporated into the contract at time of award.

The Initial Capital Upgrades and Initial Renewals and Replacements Plan shall describe in detail
the purpose, scope and cost of the initial capital upgrades and provide a detailed description of the
Contractor’s procedures for identifying, financing and scheduling long-term capital renewals and
upgrades. The plan shall include, at a minimum, the following:
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1. Detailed description of all proposed initial capital upgrades and initial renewals and
replacements to the utility system. A schedule for implementing proposed capital upgrades
and initial renewals and replacements shall be included.

2. Conceptual methodology that will be used for scheduling renewals and replacements for the
duration of the contract to ensure long-term efficient level of service.

3. As applicable, conceptual plans for, including methods for monitoring the effectiveness of,
energy efficiencies and conservation projects for purposes as defined in paragraph C.3.4,
Energy Efficiency and Conservation.

L.4.4 Subfactor 4: Operational Transition Plan

The Offeror shall submit an Operational Transition Plan in accordance with Section C,
Description/Specifications/Work Statement, paragraph C.13, Operational Transition Plan. The
transition plan shall propose a plan and a schedule for inventory, coordination of joint Contractor-
Government activities. It shall include turnover of the facilities (See also J.24, Government
Provided Facilities), equipment, permits, operation and maintenance, and other responsibilities to
include any new construction, installation of meters required for utility billing, turnover of meter
readings and billing responsibilities, and the process for evaluating existing employees for
employment. The operational transition plan shall include procedures and an implementation
schedule for the following:

1. Transition of system operations including procedures for operation and maintenance during
the transition.

The Offeror’s plans for onsite familiarization.
Implementing new connections and new meter requirements.

The Offeror’s approach and time schedule for obtaining any required operating permits.

wok wn

The Offeror’s plan for the pre-transfer inventory and mapping update. The inventory and
mapping update will be used as the basis for easements and Government asset transfer.

6. The Offeror’s logistical approach to inventory and transfer of utility system assets (fixed and
non-fixed), manuals, and records.

The level of detail required in the Offeror’s proposal shall be to the level necessary to support the
price proposal. The Offeror should describe all efforts to be performed by the Offeror, both
qualitatively and quantitatively, and the details of support effort that the Offeror expects from the
Government. The level of description required may include, but not be limited to the following:

e details of how an Offeror will determine and document the location of the system
equipment (both above and below grade),

e how many elements he proposes to utilize to verify the system element location
relative to the mapping coordinate system,

e what records would be utilized for mapping updates,

e if interviews with installation personnel are considered necessary and how they
would be performed and utilized in updating the mapping system.

e what equipment (nameplate/birthmark/size) information will be recorded,

e how equipment information will be procured, together with statements as to whether
each piece of equipment will be examined or whether it will be done on a sampling
basis (how many & what sample frequency),
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e what records would be utilized for development of the inventory,
e if interviews with installation personnel are considered necessary and how they
would be performed and utilized in development of the inventory.

L.4.5 Subfactor 5: Environmental, Historical, Cultural Plan

The Offeror shall describe how he/she will execute work under the contract in accordance with
the contractual and regulatory provisions regarding environmental, historical, and cultural
resource requirements in accordance with the requirements at C.10, Environmental Compliance
and C.17, Unique Historical, Architectural and Landscaping Requirements.

L. 5 PROPOSAL PREPARATION INSTRUCTIONS -
VOLUME II: PAST PERFORMANCE

The Offeror shall submit to the Contracting Officer its past performance information (contact
references per Section L, Attachment 1) with its proposal. An original hard copy of the Offeror’s
past performance information shall be submitted within a three-ring binder.

L.5.1 References.

L.5.1.1 Offeror References. Offerors shall provide information for up to 6 of its largest
customers about their past performance on projects of similar complexity and type as that
required in the RFP. Offerors shall present the information requested in Attachment 1 below as
part of their proposal, which includes the name and address of the customer, primary point of
contact and telephone number, and a brief description of the services and facilities provided. Past
performance references and contracts submitted may include those with Federal, State, or local
Governments, and those with commercial or private customers of similar scope, size and
complexity for efforts similar to the Government requirement. Projects cited and references
should be recent (within the last 5 years of the date of the proposal).

L.5.1.2 Subcontractor/Joint Venture References. The Offeror shall provide references for
proposed major Subcontractors and for each firm participating in a joint venture or teaming
arrangement. Major Subcontractors are those that will be performing a significant portion of the
work (over $500,000). A Standard Form 294 is a suitable alternative. For major Subcontractors,
Offerors must include Subcontractor authorization for release of their past performance
information to the prime.

L.5.1.3. Accuracy of References. The Government does not assume responsibility for
investigating inaccurate references. Failure to provide valid client contacts and/or incomplete,
valid past performance references may result in these references not being considered.

L.5.2 System Acquisitions. Offerors shall provide a list of all system acquisitions in the last 5
years or all contracts and subcontracts currently in progress, which are of similar scope,
magnitude, and complexity. Contracts listed may include those entered into by the Federal
Government, agencies of state and local Governments and commercial customers. The list must
include, as a minimum, the following:

1. Name of acquisition or project
Brief description of contract or subcontract

Total contract value

Howon

Period of performance
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5. Principal parties involved and telephone numbers

L.5.3 Status Statement. The Offeror shall provide a written statement concerning its status with
any independent Federal, state, or local regulatory authority with jurisdiction over each utility
service on which the Offeror is bidding. The statement should include discussion on any
violations, penalties, or other enforcement actions taken against the Offeror within the last five
(5) years. The Offeror should not include information on any current investigations if releasing
such information would be deemed a violation of law. The statement should include the
following:

1. Name of regulatory authority
2. Address and telephone number of authority
3. Point of contact within the authority for verification

L.5.4 Awards and Certifications. The Offeror should describe any quality awards or
certifications that indicate the Offeror possesses a high quality process for developing and
producing the product or service required. Identify the segment of the company (one division or
the entire company) which received the award or certification, and when the award or
certification was received. If the award or certification is over three years old, present evidence
that the qualifications still apply. A negative response is required if the Offeror has no awards or
certifications.

L.6 PROPOSAL PREPARATION INSTRUCTIONS -
VOLUME Ill - CONTRACT DOCUMENTATION

L.6.1 Standard Form (SF) 33 & Representations and Certifications
Volume III shall include the following:

e A completed, signed and dated SF 33. The original copy should be clearly marked under
separate cover and should be provided without any punched holes.

e Completed Section K

L.6.2 Alternate Proposals and Exceptions to Terms and Conditions

The Government encourages the submission of alternate proposals, which add value when
compared with the requirements in the RFP. Provide a rationale explaining the advantages of the
alternate proposal to the Government.

In addition, exceptions may be taken to individual terms and conditions of the RFP. Exceptions
taken to individual terms and conditions of the RFP shall be clearly identified. Each exception
shall be specifically related to each paragraph and/or specific part of the RFP to which the
exception is taken. Provide a rationale in support of the exception, explaining its effect in
comparison with the original requirements of the RFP. This information shall be provided in the
format and content of the table below. Unless included in this volume, no exceptions to terms
and conditions will be assumed and any resultant contract will incorporate the terms and
conditions of the RFP.

RFP EXCEPTIONS

RFP Paragraph/ Requirement/
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Document Page Portion Rationale
SOW, RFP Model Applicable page and Identify the requirement or Justify why the
Contract, etc. paragraph numbers portion to which exception is requirement will not be
taken met or discuss reasons

why not meeting the
Government’s terms
and conditions might be
advantageous to the
Government

L.6.3 Other Required Information
L.6.3.1 Authorized Personnel

Provide the name, title, and telephone number of the company representative(s) who can obligate
your company contractually. Also, identify those individuals authorized to negotiate with the
Government.

L.6.3.2 Subcontracting Plan (Large Businesses Only)

If the Offeror proposes to use Subcontractors to perform any of the tasks/services under the
solicitation, a Subcontracting Plan, prepared IN ACCORDANCE WITH FAR 52-219-9, Small
Business Subcontracting Plan, shall be included as part of their proposal submission. If the
Offeror proposes to perform all tasks/services under the solicitation using internal resources,
provide a short explanation stating this fact for purposes of addressing this area.

L.6.3.3 Socioeconomic Plan

If the Offeror proposes to use Subcontractors to perform any of the tasks/services under the
solicitation, a socioeconomic plan shall be submitted as part of their proposal demonstrating their
commitment to providing subcontracting opportunities to small businesses (which include small
businesses, small disadvantaged businesses, HUBZone small businesses, women-owned small
businesses, and Veteran-owned small businesses) and historically black colleges or universities
and minority institutions. All Offerors, regardless of business size, are required to provide
socioeconomic commitment. Small businesses will be credited for the dollar value/percentage of
the work they perform as if the work were subcontracted to a small business concern. Work
performed by a small business in house shall be identified in the socioeconomic plan. If the
Offeror proposes to perform all tasks/services under the solicitation using internal resources,
provide a short explanation stating this fact for purposes of addressing this area.

SOCIOECONOMIC PLAN: In addition to any subcontracting plan required by Clause 52.219-
9, describe the extent of participation of small businesses (which include small businesses, small
disadvantaged businesses, HUBZone small businesses, women-owned small businesses, and
Veteran-owned small businesses) and historically black colleges or universities and minority
institutions in performance of the contract whether as a joint venture, teaming arrangement, or
subContractor. As part of this description the Offeror shall include:

1. A description of the efforts the company will make to assure that small businesses and/or
Historically Black Colleges/Universities or Minority Institutions (HBCUs/MIs) will have
equal opportunity to compete for subcontracts under any resulting contract.

2. A description of the Offeror’s current and planned proposed range for services, supplies,
and any other support that will be provided by small businesses and/or Historically Black
Colleges/Universities or Minority Institutions (HBCUs/MIs).

3. The specific names of Subcontractors to the extent they are known.
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4. A description of any future plans the company has for developing additional
subcontracting opportunities for small businesses and/or Historically Black
Colleges/Universities or Minority Institutions (HBCUs/MlIs) during the contract period.

5. Identification of the portion of the Offeror’s proposal, as a percentage of dollars, that will
be subcontracted to small businesses and/or Historically Black Colleges/Universities or
Minority Institutions (HBCUs/MIs).

6. The type of performance data the Offeror would accumulate and provide to the
Contracting officer regarding your support of small businesses and/or Historically Black
Colleges/Universities or Minority Institutions (HBCUs/MIs) during the period of contract
performance.

7. The name and title of the individual principally responsible for ensuring company support
to such firms.

L.7 PROPOSAL PREPARATION INSTRUCTIONS -
VOLUME IV: PRICE PROPOSAL

L.7.1 Submission of Certified Cost or Pricing Data

If adequate price competition does not exist, cost or pricing data (see FAR 15.406-2, Certificate
of Current Cost or Pricing Data) may be required. In the event that cost or pricing data is
required, the Offeror shall provide cost or pricing data within 30 calendar days after receipt of the
Contracting Officer’s request.

L.7.2 General

The Offeror shall submit schedule B-1, B-2, B-3, or B-4 together with supporting information and
data. Price support information shall include spreadsheets from which the price is developed,
submitted in Microsoft Excel format, with all supporting files and calculations (complete with
formulasand the location of cells used to perform calculations).

L.7.3 Accounting Systems

The Offeror shall describe the accounting system proposed for this contract.

L.7.4 Organization

Volume IV shall consist of the following sections:

e Table of Contents

e Section 1: Schedule B-1/B-2/B-3/B-4, Utility Service Payment by the Government.
e Section 2: Price Proposal, Pricing Assumptions, and Proposal Details

e Section 3: Accounting Systems

e Section 4: Price Risk Assessment

L.7.5 Detailed Instructions for Price Proposal
Table of Contents
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The Table of Contents shall specify, by page number, the location of information requested in
these instructions.

Section 1 - Schedules B-1,B-2, B-3, and B-4
In accordance with Section B, Offerors may propose as a regulated entity under a tariff rate using
Schedule B-2, or as a non-regulated entity using Schedule B-1, B3, or B-4.

Include a completed copy of the RFP Schedule B-1, B-2, B-3, or B-4 Utility Service Payment by
the Government, as appropriate.

Section 2 -- Schedules B-1, B-3, and B-4 - Price Proposal, Pricing Assumptions, and
Proposal Details.

A. Offerors not proposing tariff rates may use one of the following methods:

1. “Rate Based” Method. - The rate-based method is one whereby the O&M price is estimated
using the Offerors historical cost rate (e.g., $/mile) or a price-based rate (e.g. $/ kWh) to serve
similar customers through similar utility systems receiving a similar level of service. The price
developed from a rate-based method will be supported by the Offerors documented historical cost
to providing similar services to similar customers with the service defined by the Offeror’s
service policy and line extension policy.

2. “Estimated Cost” Method. - The estimated cost method is one whereby the Offeror’s price
is developed as a detailed line item cost estimate. The estimated cost method requires that a work
plan be defined in the proposal by task, in order to develop the detailed line item cost estimate.

3. Pricing Assumptions and Proposal Details.

The Offeror shall submit Attachment J.4, Rate Based Pricing Method and Estimated Cost Based
Pricing Method, and provide data for O&M costs, capital costs, system acquisition price, and
operations transition costs. The Offeror shall also submit narrative descriptions of his
assumptions and pricing approach. In discussion of the price proposal the Offeror should include
narrative that describes the pricing approach and methodology relative to flexibility, ease of
modification, ease of administration, streamlining of day-to-day business practices, simplicity
(pricing mechanisms), and the accommodation of accurate periodic price redetermination.

Operations and Maintenance (fifty vears). For the operations and maintenance component the
Offeror shall clearly establish a direct correlation between the price listed in Schedule B-1, B-3,
or B-4 and the operations and maintenance plan provided in accordance with section L.4.2.1,
Operations and Maintenance Plan.

a. Rate Based Method — If the Offeror’s estimating technique is to develop this proposal based
on a historical cost rate (e.g., $/mile) or a price based rate (e.g., $/kWh) to serve similar
customers through similar utility systems receiving a similar level of service, the Offeror shall
provide the following:

(1). Service Policy. The Offeror shall provide a copy of the Service Policy outlining the types of
effort provided for the rate proposed. A Service Policy is defined as a written description of
service to be provided for the price charged. For companies regularly engaged in utilities work, a
customer might expect to receive any and all necessary distribution system O&M, system
renewal, and some system improvements all for a set rate. Any work specified by the company's
published line extension policy would be provided at an extra charge. The Service Policy in this
case would be the combination of the company's published line extension policy plus a statement
that all service outside that defined by the line extension policy is provided at the rate proposed.
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For items that fall outside the standard service policy (such as mobilization) and that may fall
within the Offerors line extension policy (such as system expansion and possibly initial system
upgrades), the Offeror will have to submit a detailed work plan in order to define the work to be
performed.

(2). Price Backup. The Offeror shall explain the method used to develop the cost estimate. In
addition, the Offeror shall:

(a) Provide a narrative describing the similarities of the installation as a customer to the customer
rate class served by the comparable system (e.g. commercial, residential, and industrial).

(b) Provide the Rate Support Schedule in Section J, Attachment J.4. This schedule compares the
characteristics of similar systems verses the characteristics for the installation (i.e., age, condition,
size, construction standards, location, regulatory standards, etc). Schedule items provided are not
limited to those listed on the schedule and some may not apply.

(¢) Provide the service policy for the similar systems.

(d) Prepare a schedule of the specific rate components and their share of the total rate. Include
discussions about the comparability of respective rate components for the similar system and the
Army utility system(s). This comparison will include a comparison of the cost or price elements
that comprise the rate you are proposing (such as distribution operation expense, distribution
maintenance expense, meter reading expense, customer accounts expense, customer service
expense). The measuring criteria used for these comparisons will be those that are standard to the
respective industry (e.g., dollars per kWh, dollars per line mile, etc). Clearly show and explain
how the rate is adjusted for differences in the respective plants, services or conditions under
which the services are provided. Clearly distinguish capital renewal and upgrade effort that is
included in the proposed rate.

b. Estimated Cost Method - If the Offerors estimating technique is based on a build-up of
estimated costs, Offeror shall provide the following.

(1) Service Policy. The Offeror shall provide a copy of the Service Policy outlining the types of
effort provided for the price proposed.

(2) Price Backup. The Offeror shall explain the method used to develop the cost estimate. The
Offeror shall submit support for the price proposed including a detailed line item estimate
developed from the Offerors documented work plan, work breakdown structure, and cost estimate
for specific tasks. In addition, the Offeror shall:

(a) Provide detailed pricing data for all labor (labor rate, fringes, and overhead burdens),
materials and procurement costs, insurance, equipment, general and administrative, overhead
costs. Provide the amount of profit/fee for a complete price for the staff.. Clearly show how
these profits are applied to the selected tasks.

(b) For periodic study costs and other specific task support for O&M, a fill-in schedule is not
specifically provided, however the Offeror should provide a detailed task by task cost estimate to
support the price included in the project table to show the associated man-hours, labor, materials,
equipment, and overhead cost for each major line item or task, and the anticipated year in which
studies are to be performed. If performed by in-house personnel, cross-reference the labor with
the staffing plan.

(c) For other annual O&M costs such as equipment, materials, taxes,-etc., complete the attached
cost schedules as appropriate (see Section J, Attachment J.4). Items provided are not limited to
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those listed and some may not apply. Utilize the Description column to clarify assumptions and
explanations.

(d) For O&M executed by subcontract, define the work and provide costs estimates.

(3) Describe and illustrate how various overhead amounts/rates are computed and applied to
various line items or task. Taxes and franchise fees, if applicable, shall flow straight through to
the Government without any sort of mark-up designed to benefit or compensate the Contractor.
Federal Taxes and any CIAC tax should be separately identified in the schedules provided. For
all annual O&M costs, provide the amount of profit/fee for a complete price for the annual O&M.
Clearly show how these profits are applied to the selected tasks.

Capital Costs

a. Renewals and Replacements. Renewals and Replacements are defined in C.11.2, Capital
Upgrades and Renewals and Replacement. For the Renewals and Replacements component, the
Offeror shall propose a 50-year schedule for renewals and replacements of major system
components given the information available in this solicitation, technical library, through site
visits, and other pertinent information. The 50-year schedule for renewals and replacements shall
be established as shown in Attachment J.4, Rate Based Pricing Method and Estimated Cost
Based Pricing Method. The Offeror shall clearly establish a direct correlation between the 50-
year schedule for renewals and replacements and the proposed renewals and replacements
component of the price presented in Schedule B-1, B-3, or B-4. If the correlation includes a
residual value at the end of the 50-year schedule, the Offeror shall clearly demonstrate the basis
for the residual value.

b. Capital Upgrades. The Offeror shall provide cost information for capital upgrades listed in the
Capital Upgrades and Renewals Plan provided in their proposal in accordance with C.11.2,
Capital Upgrades and Renewals and Renewals Plan. Information to support the price proposed
for capital upgrades shall include total upgrade price, estimated completion date, and the number
of months the price will be amortized as proposed by the Offeror. This information should be
provided in Attachment J.4, Rate Based Pricing Method and Estimated Cost Based Pricing
Method.

c. Recoverable Portion of the Purchase Price. The recoverable portion of the purchase price
(purchase price as offered in Sub-CLIN AD) is the portion of the purchase proposed for recovery
by the Offeror. The Offeror shall provide the monthly purchase price recovery amount and the
number of months for which this recovery will be applicable. After the time period proposed by
the Offeror expires, this portion of the monthly fixed payment will be removed from the contract
price. An amortization schedule should be provided in Attachment J.4, Rate Based Pricing
Method and Estimated Cost Based Pricing Method.

Acquisition Price

Price Backup. The Offeror shall explain the method used to for determination of fair market
value (appraisal, book value, business value, etc) and development of the acquisition price. The
Offeror shall provide price support for the proposal and assumptions on which it is based.

Operations Transition Costs

Price Backup. The Offeror shall explain the method used to develop the cost estimate. The
Offeror shall submit support for the price proposed including a detailed line item estimate
developed from the Offerors documented work plan, work breakdown structure, and cost estimate
for the specific tasks. The Offeror shall propose recovery of capital costs associated with
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mobilization in accordance with H.8 s(set-up at the site including any new buildings, warehouses,
etc. with equipment in place and ready to begin the O&M of the utility system).

Economic Price Adjustment Index Methodology

In the Price Proposals, Offerors shall specify the index or indices they propose as a price
adjustment mechanism. Offerors shall explain why the indexes proposed were selected,
comprehensively describe the working of the price adjustment mechanism including the timing of
adjustments and the composition of the base, and provide a sample calculation.

B. Offerors proposing tariff rates may use one of the following methods:

For each proposed tariff the Offeror shall provide an explanation of each tariff, how each tariff
will be applied, the locations to which each tariff applies, and the rationale for applying each
tariff. The Offeror shall provide information on how the proposed tariff rate(s) will be applied to
determine the monthly charge. The Offeror shall provide any assumptions in determining which
rate to apply. Describe the rate/rates, how and what assumptions you are using to determine the
annual costs for the different rates. Offeror shall describe how the offered rate differs from the
rate under which service is currently being provided to the Installation and the economic impact
of any proposed change in rate. As part of the offer the Offeror shall provide the following if
applicable:

1. Service Class

Description of the Service Class adequate to establish applicability to this procurement
Tariff schedule

Assumptions of service (estimated usage per building per service class, etc.)

Based on the tariff rate proposed, the calculated annual cost

A e e

An explanation of the regulatory process, if any that will apply prior to the imposition of
future price changes.

7. Capital, Renewals and Replacements.

a. Renewals and Replacements are defined in C.11.2, Capital Upgrades and Renewals and
Replacement. For the Renewals and Replacements component, the Offeror shall propose a 50-
year schedule for renewals and replacements of major system components given the information
available in this solicitation, technical library, through site visits, and other pertinent information.
The 50-year schedule for renewals and replacements shall be established as shown in Attachment
J.4, Rate Based Pricing Method and Estimated Cost Based Pricing Method. The Offeror shall
clearly establish a direct correlation between the 50-year schedule for renewals and replacements
and the proposed renewals and replacements component of the price presented in Schedule B-1,
B-3, or B-4. If the correlation includes a residual value at the end of the 50-year schedule, the
Offeror shall clearly demonstrate the basis for the residual value.

b. Capital Upgrades. The Offeror shall provide cost information for capital upgrades listed in the
Capital Upgrades and Renewals Plan provided in their proposal in accordance with C.11.2,
Capital Upgrades and Renewals and Renewals Plan. Information to support the price proposed
for capital upgrades shall include total upgrade price, estimated completion date, and the number
of months the price will be amortized as proposed by the Offeror. This information should be
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provided in Attachment J.4, Rate Based Pricing Method and Estimated Cost Based Pricing
Method.

c. Recoverable Portion of the Purchase Price. The recoverable portion of the purchase price
(purchase price as offered in Sub-CLIN AD) is the portion of the purchase proposed for recovery
by the Offeror. The Offeror shall provide the monthly purchase price recovery amount and the
number of months for which this recovery will be applicable. After the time period proposed by
the Offeror expires, this portion of the monthly fixed payment will be removed from the contract
price. An amortization schedule should be provided in Attachment J.4, Rate Based Pricing
Method and Estimated Cost Based Pricing Method.

Acquisition Price

Price Backup. The Offeror shall explain the method used to for determination of fair market
value (appraisal, book value, business value, etc) and development of the acquisition price. The
Offeror shall provide price support for the proposal and assumptions on which it is based.

Operations Transition Costs

Price Backup. The Offeror shall explain the method used to develop the cost estimate. The
Offeror shall submit support for the price proposed including a detailed line item estimate
developed from the Offerors documented work plan, work breakdown structure, and cost estimate
for the specific tasks. The Offeror shall propose recovery of capital costs associated with
mobilization in accordance with H.8 s(set-up at the site including any new buildings, warehouses,
etc. with equipment in place and ready to begin the O&M of the utility system).

Section 3 -- Accounting System

Summarize your accounting system as it pertains to this acquisition. Describe how the system
will account for all cash flows between the Government and the Contractor and all direct and
appropriately allocated indirect costs incurred by the Contractor.

For Offerors proposing Cost Accounting Standards (CAS) compliant accounting systems as a
Uniform System of Accounts (USOA): state whether or not your Disclosure Statement has been
determined adequate by the cognizant Government ACO. If determined adequate, provide date
of approval. Identify any outstanding CAS violations; provide status/action being taken. If
exempted from submitting a CAS Disclosure Statement so state, and identify the reason for the
exemption.

Section 4 -- Cost Risk Assessment

a. Self Assessment. Submit a risk analysis that identifies cost risk areas and the recommended
management approach to mitigating/controlling the impact of those cost risks on the overall
success of the program. Use the sample format below:

Cost Risk Area Mitigation

Explain the risk element Explain plans to mitigate

b. Catastrophic Loss. Per H.3, Catastrophic Loss, the Offeror shall propose how it plans to
protect itself from a catastrophic loss.
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ATTACHMENT 1: PAST PERFORMANCE INFORMATION

Provide the information requested in this form for each reference. (Joint Venture Partners and
major subContractor references are also to be provided using this form.) Provide comments
regarding your performance on the contracts you identify.

A. OFFEROR NAME (COMPANY/DIVISION) AND LOCATION (CITY/STATE):

(Note: If the Company or Division performing this effort is different than the Offeror, or the
relevance of this effort to the acquisition is impacted by any Company/Corporate organizational
change, note those differences/changes and explain why the past performance should be
attributed to the Offeror refer to the "Organizational Structure Change History" you provided as
part of your relevant present and past performance volume.)

B. CONTRACT/PROJECT SPECIFICS:

1. Contract/Project Number

2. Period of Performance

3. $ Value

C. BRIEF DESCRIPTION OF EFFORT AS __ PRIME, __ JOINT VENTURE PARTNER, OR
_ SUBCONTRACTOR.

(Please highlight portions considered most relevant to current acquisition)

D. PRIMARY POINTS OF CONTACT:

Name:

Office

Address

Telephone

E-mail

Fax

E. ADDRESS PROBLEMS ENCOUNTERED ON THIS CONTRACT/PROJECT AND YOUR SOLUTIONS
TO THOSE PROBLEMS.

F. Indicate (yes or no) if you owned, operated, maintained the system for the referenced customer.
Indicate if the system was located on the customer’s site.

OWN OPERATE MAINTAIN ON SITE

Electrical
Distribution
System
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G. ADDRESS ANY TECHNICAL (OR OTHER) AREA ABOUT THIS PROGRAM CONSIDERED UNIQUE.

H. SPECIFY BY NAME ANY KEY INDIVIDUAL(S) WHO PARTICIPATED IN THIS PROGRAM AND
IS/ARE PROPOSED TO SUPPORT THE INSTANT ACQUISITION. ALSO, INDICATE THEIR
CONTRACTUAL ROLES FOR BOTH ACQUISITIONS.

I. ADDRESS PROBLEMS ENCOUNTERED ON THIS CONTRACT, YOUR SOLUTIONS TO THOSE
PROBLEMS, AND THE EFFECTIVENESS OF THE SOLUTIONS IMPLEMENTED.

J. IDENTIFY IF A SMALL BUSINESS OR DISADVANTAGED BUSINESS PLAN OR GOAL WAS REQUIRED.
IF SO, IDENTIFY IN TERMS OF A PERCENTAGE OF THE PLANNED VERSUS ACHIEVED GOAL DURING
THE CONTRACT. IF GOALS WERE NOT MET. PLEASE EXPLAIN.

K. DESCRIBE/DISCUSS THE RELEVANCY OF THE SERVICES YOU PROVIDED ON YOUR REFERENCED
CONTRACT TO THESE QUESTIONS AS THEY MAY PERTAIN TO THE SPECIFIC UTILITY.

Electrical System

1. How much power or energy do you provide the customer? Please answer in term of kilowatts,
megawatts or kW hours, Mw hours. Are there demand charges? How many buildings are
served?

2. Do you own, operate and maintain the substations, transformers, switchgear and distribution
system? If not please describe; i.e. own but subcontract operation and maintenance; do not own
but manage operation and maintenance; operate the overhead distribution system but not the
substations, transformers, and switchgear etc.

3. How much of the distribution system do you own/operate? (Approximate length.) Do you
serve other customers?
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